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for the Ga-Segonyana Municipality

Construction of the Seoding Community Hall

SECTION NO. 1

BILL NO 1

PRELIMINARIES AND GENERAL

AGREEMENT AND SCHEDULE OF CONDITIONS 
OFBUILDING CONTRACT

BUILDING AGREEMENT AND PRELIMINARIES

i) The Agreement is to be the JBCC Series 2000 
Works Agreement: Contract Data prepared by 
the Joint Building Contracts Committee, May 
2018 Edition 6.2 

NB: This BOQ should not be used for procuring of
 materials, it should be noted that the Construction 
drawings and the specification document as issued by 
the Architect take precedence over this BOQ

ii) If Alternative A as set out in clause 10.3 
hereinafter is to be used for the adjustment of 
the preliminaries each item priced is to be 
allocated to one or more of the three categories 
by insertion of "F", "V" or "T" as the case may 
be against the price in the "rate" column 
immediately preceding the "amount" column, 
where "F" denotes a fixed amount (amount not 
to be varied), "V" denotes an amount variable in 
proportion to value and "T" denotes an amount 
in proportion to time 

iii) Clauses stated under a  clause heading, shall 
be read in conjunction with the existing JBCC 
Series 2000 Works Agreement, May 2018 
Edition and the JBCC Series 2000 
Preliminaries, May 2018 Edition 6.2.

A provision/clause in Edition 6.2 of the JBCC Principal 
Building Agreement may have unintended 
consequences.  The following is relevant:

User note
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Construction of the Seoding Community Hall

Within the contract data document there is space to 
insert changes made to the JBCC documentation.  
Quantity surveyors have generally up to now merely 
inserted in this space "Refer to Bill No. 1"

"Note : 
The amendments contained herein or in the single 
referenced Annexure constitute the only 
amendments to the standard JBCC Agreement that 
will apply.  No other amendments shall be of any 
force or effect"

"It is specifically agreed that the note below calling for 
amendments to the standard JBCC Agreement to be 
listed in the space provided in the contract data or 
recorded in 'the single referenced Annexure' shall not 
apply. Where standard clauses or alternatives are not 
entirely applicable to this agreement such amendments, 
modifications, corrections or supplements as will apply 
are given under each relevant clause heading in Bill No 
1 (Preliminaries) and such amendments, modifications, 
corrections or supplements shall take precedence 
notwithstanding the note below and notwithstanding the 
provisions of clause 5.6 of the JBCC Principal Building 
Agreement"

Not doing as suggested above when adhering to the 
system generally used by quantity surveyors up to 
now may result in any amendments within Bill No. 1 
(Preliminaries) being considered null and void, 
which could then lead to major claims

PREAMBLES FOR TRADES
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The Model Preambles for Trades 2018 published by the 
Association of South African Quantity Surveyors is 
designed to support and extend the abbreviated 
descriptions utilised in these bills of quantities by inter 
alia referring to SANS construction standards. Where 
such model preambles are not applicable (eg where 
BS or Euro construction standards are applicable or the 
design consultants provide other 
preambles/specifications for insertion), users are to 
ensure that the abbreviated descriptions when read in 
conjunction with the Standard System of Measuring 
Building Work (seventh edition) for works within South 
Africa or the Standard Method of Measuring Building 
Work for Africa 2018 (second edition) for works 
elsewhere in Africa, represent the full description by 
extending the abbreviated bills of quantities descriptions 
and/or by inserting appropriate preambles or 
specifications

User note

Note that the text of the Standard System of Measuring 
Building Work (eighth edition) and that of the Standard 
Method of Measuring Building Work for Africa 2018 
(second edition) is the same

The Model Preambles for Trades 2018 as published by 
the Association of South African Quantity Surveyors 
shall be deemed to be incorporated in these bills of 
quantities and no claims arising from brevity of 
description of items fully described in the said Model 
Preambles will be entertained

Supplementary preambles and/or specifications are 
incorporated in these bills of quantities to satisfy the 
requirements of this project. Such supplementary 
preambles and/or specifications shall take precedence 
over the provisions of the Model Preambles

The contractor's prices for all items throughout these 
bills of quantities shall take account of and include for 
all of the obligations, requirements and specifications 
given in the Model Preambles and in any supplementary 
preambles and/or specifications
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Construction of the Seoding Community Hall

Section A : A recital of the headings of the individual
                 clauses of the aforementioned JBCC
                 Principal Building Agreement

STRUCTURE OF THIS PRELIMINARIES BILL

Section B : A recital of the headings of the individual
                 clauses of the aforementioned Preliminaries
                 document

Section C : Any special clauses to meet the particular
     circumstances of the project

Should the contractor select Option A in the contract 
data for the adjustment of preliminaries, the amounts 
entered against the relevant items in these 
preliminaries are to be divided into one or more of the 
three categories provided namely fixed (F), value related 
(V) and time related (T)

PRICING OF PRELIMINARIES

SECTION A: PRINCIPAL BUILDING 
AGREEMENT

Clause 1.0 - Definitions and interpretation1

Interpretation (A1-A7)

Definition of agreement

The definition of agreement is replaced with the 
following definition :

"AGREEMENT : The JBCC Principal Building 
Agreement, the completed JBCC PBA contract data, the 
contract drawings, the priced documents and any 
other documents reduced to writing and signed by the 
parties"

Pricing of bills of quantities
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The contractor is to allow opposite each item for all 
costs in connection therewith. All prices to include, 
unless otherwise stated, for all materials, fabrication, 
conveyance and delivery, unloading, storing, unpacking, 
hoisting, labour, setting, fitting and fixing in position, 
cutting and waste (except where to be measured in 
accordance with the standard system of measurement), 
patterns, models and templates, plant, temporary works, 
returning of packaging, duties, taxes (other than Value 
Added Tax), imposts, establishment charges, 
overheads, profit and all other obligations arising out of 
this agreement. Value Added Tax (VAT) is to be 
separately stated on the summary page of these bills of 
quantities

Items left unpriced will be deemed to be covered in 
prices against other items throughout these bills of 
quantities and no claim for any extras arising out of the 
contractor's omission to price any item will be 
entertained

Prices for all construction equipment, temporary 
works, services and other items shall include for the 
supply, maintenance, operating cost and subsequent 
removal and making good as necessary

Abbreviated descriptions

The items in these bills of quantities utilise abbreviated
descriptions. It is the intention that the abbreviated 
descriptions be fully described when read with the 
applicable measuring system and the relevant 
preambles and/or specifications. However, should the 
full intent and meaning of any description not be clear, 
the contractor shall, before submission of his tender, 
call for a written directive from the principal agent, 
failing which it shall be assumed that the contractor 
has allowed in his pricing for materials and workmanship
in terms of international best practice

Legal status of contractor

If the contractor constitutes a joint venture, consortium 
or other unincorporated grouping of two or more persons
then:
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1. These persons are deemed to be jointly and
            severally liable to the employer for the
            performance of this agreement

2. These persons shall notify the employer of their
            leader who has authority to bind the contractor
            and each of these persons

3. The contractor shall not alter its composition or
            legal status without the prior written consent of
            the employer

Errata by JBCC

Omit from definition of construction period the words : 
"excluding annual holiday periods"
Omit from definition of preliminaries the word : "priced"

Between the contractor and the employer there shall be 
and agreement from one person responsible for the 
enrolment of the following residential developments 
below:

NHBRC levies

The employer shall allow for and pay any levies 
required by the National Home Builders Registration 
Council (NHBRC). The contractor warrants that he is 
registered and will maintain registration with the NHBRC 
for the duration of this agreement [2.1] 

User note

Item

NHBRC levies

The contractor shall allow for and pay any levies 
required by the National Home Builders Registration 
Council (NHBRC). The contractor warrants that he is 
registered and will maintain registration with the NHBRC 
for the duration of this agreement [2.1]

F:.......................... V:...................... T:.........................
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Item

Clause 3.0 - Offer and acceptance

F:............................. V:............................ 
T:............................

2

Item

Clause 4.0 - Assignment and cession

F:............................. V:............................ 
T:............................

3

Clause 5.0 - Contract documents4

Value Added Tax

Provision is made in the summary page of these bills of 
quantities for the inclusion of Value Added Tax (VAT)

The contract drawings are to be listed in the contract 
data. If insufficient space is available for such listing or 
for any other reason then reference should be made in 
the contract data as to where the contract drawings are 
listed. One of the following clauses may be used

User note

Insert the following where only a few contract drawings
are applicable

Contract drawings

The contract drawings are as listed on the contents 
page of the bills of quantities [5.1] - TBA

Insert the following where numerous contract drawings 
are applicable

Contract drawings

Refer to Annexure TBA for a list of the contract 
drawings [5.1] 

Priced document as specification

Clause 5.3 is deemed to be deleted
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The principal agent shall decide which portion of the 
priced document may be used as a specification of 
materials and goods or methods, if any

Insert the following where applicable

Electronic issue of drawings

All drawings for this project will be issued electronically 
and the contractor shall be deemed to have received 
such drawings on the date that such drawings have 
been dispatched electronically [5.5] 

User note

Precedence

Clause 5.6 is deemed to be deleted. The provisions of 
this Bill No. 1 (Preliminaries) shall take precedence over 
any other documents which constitute this agreement 
[5.6]

Item
F:............................. V:............................ 
T:............................

Clause 6.0 - Employer's agents5

Delegated authority

The authority of the principal agent to issue contract 
instructions and perform duties for specific aspects of 
the works is delegated to agents as follows [6.2]: 

Add delegated authority as may be required for other 
relevant consultants not listed hereinafter

User note

0. Project Manager/Principal Agent

0.1 Duties :

The project manager/principal agent is responsible for 
the project management, coordination and for the 
smooth running of the project from start to completion 
/hand over of the project to the user client 
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1. Architect

Note that the contract instructions hereinafter are those 
listed in clause 17.0 of the JBCC PBA

User note

1.1 Duties :

The architect is responsible for the architectural design, 
functional design and quality inspection of the works

1.2 Contract instructions [17.0] :

1.2.1 Rectification of discrepancies, errors in 
            descriptions or omissions in contract
            documents other than this agreement

1.2.2 Alteration to design, standards or quantity of the
            works provided that such contract instructions
            shall not substantially change the scope of the
            works

1.2.3 The site [13.2.4]

1.2.4 Compliance with the law, regulations and by
            laws [2.1]

1.2.5 Provision and testing of samples of materials
           and goods, of finishes and assemblies of
           elements of the works

1.2.6 Opening up of work for inspection, removal or
re-execution

1.2.7 Removal or re-execution of work

1.2.8 Removal or substitution of any materials and
            goods

1.2.9 Protection of the works

1.2.10 Making good physical loss and repairing
            damage to the works [8.0]
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1.2.11 Rectification of defects [21.2]

1.2.12 A list for practical completion specifying
            outstanding or defective work to be rectified to
            achieve practical completion and a list for
            completion and a list for final completion
            specifying outstanding or defective work to be
             rectified to achieve final completion

1.2.13 Expenditure of budgetary allowances, prime
            cost amounts and provisional sums

1.2.14 Appointment of a subcontractor [14.0; 15.0]

1.2.15 Termination of a nominated n/s subcontract
agreement [27.2.8]

1.2.16 Work by (a) direct contractor(s) [16.0]

1.2.17 Access by other or previous contractors to
            remedy defective work

1.2.18 Removal from the site of any person employed
            on the works

1.2.19 Removal from the site of any person not 
            engaged on or connected with the works

1.2.20 On termination, protection of the works, 
removal
            of construction equipment and surplus
            materials and goods [29.0]

2. Quantity surveyor

Insert the following but remove where the consultant is 
not relevant to this agreement. Edit both the duties and 
the contract instructions of the consultant in keeping 
with the wishes of the principal agent

User note
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2.1 Duties :

The quantity surveyor is responsible for all 
measurements, valuations, financial assessments and 
all other quantity surveying and cost control functions of 
the works

2.2 Contract instructions [17.0] :

2.2.1 Rectification of discrepancies, errors in
            descriptions or omissions in contract 
            documents other than this agreement

2.2.2 Alteration to design, standards or quantity of the
            works provided that such contract instructions
            shall not substantially change the scope of the
            works

2.2.3 The site [13.2.4]

2.2.4 Compliance with the law, regulations and by
             laws [2.1]

2.2.5 Provision and testing of samples of materials
            and goods, of finishes and assemblies of
            elements of the works

2.2.6 Opening up of work for inspection, removal or
re-execution

2.2.7 Removal or re-execution of work

2.2.8 Removal or substitution of any materials and
            goods

2.2.9 Protection of the works

2.2.10 Making good physical loss and repairing
            damage to the works [8.0]

2.2.11 Rectification of defects [21.2]
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2.2.12 A list for practical completion specifying
            outstanding or defective work to be rectified to
            achieve practical completion and a list for
            completion and a list for final completion
            specifying outstanding or defective work to be
            rectified to achieve final completion

2.2.13 Expenditure of budgetary allowances, prime
            cost amounts and provisional sums

2.2.14 Appointment of a subcontractor [14.0; 15.0]

2.2.15 Termination of a nominated n/s subcontract
agreement [27.2.8]

2.2.16 Work by (a) direct contractor(s) [16.0]

2.2.17 Access by other or previous contractors to
            remedy defective work

2.2.18 Removal from the site of any person employed
            on the works

2.2.19 Removal from the site of any person not
            engaged on or connected with the works

2.2.20 On termination, protection of the works, 
removal
            of construction equipment and surplus
            materials and goods [29.0]

3. Civil and structural engineer

Note that the contract instructions hereinafter are those 
listed in clause 17.0 of the JBCC PBA

User note

3.1 Duties :

The civil and structural engineer is responsible for all 
aspects of civil and structural engineering design and 
quality inspection of the works

3.2 Contract instructions [17.0] :
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3.2.1 Rectification of discrepancies, errors in
            descriptions or omissions in contract
            documents other than this agreement

3.2.2 Alteration to design, standards or quantity of the
            works provided that such contract instructions
            shall not substantially change the scope of the
            works

3.2.3 The site [13.2.4]

3.2.4 Compliance with the law, regulations and by
            laws [2.1]

3.2.5 Provision and testing of samples of materials
            and goods, of finishes and assemblies of
            elements of the works

3.2.6 Opening up of work for inspection, removal or
re-execution

3.2.7 Removal or re-execution of work

3.2.8 Removal or substitution of any materials and
            goods

3.2.9 Protection of the works

3.2.10 Making good physical loss and repairing
            damage to the works [8.0]

3.2.11 Rectification of defects [21.2]

3.2.12 A list for practical completion specifying 
            outstanding or defective work to be rectified to
            achieve practical completion and a list for
            completion and a list for final completion
            specifying outstanding or defective work to be
             rectified to achieve final completion

3.2.13 Expenditure of budgetary allowances, prime
            cost amounts and provisional sums

3.2.14 Appointment of a subcontractor [14.0; 15.0]
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3.2.15 Termination of a nominated n/s subcontract
agreement [27.2.8]

3.2.16 Work by (a) direct contractor(s) [16.0]

3.2.17 Access by other or previous contractors to 
            remedy defective work

3.2.18 Removal from the site of any person employed
            on the works

3.2.19 Removal from the site of any person not
            engaged on or connected with the works

3.2.20 On termination, protection of the works, 
removal
            of construction equipment and surplus
            materials and goods [29.0]

4. Mechanical engineer

Note that the contract instructions hereinafter are those 
listed in clause 17.0 of the JBCC PBA

User note

4.1 Duties :

The mechanical engineer is responsible for all aspects 
of mechanical engineering design and quality inspection 
of the works 

4.2 Contract instructions [17.0] :

4.2.1 Rectification of discrepancies, errors in 
            descriptions or omissions in contract
            documents other than this agreement

4.2.2 Alteration to design, standards or quantity of the
            works provided that such contract instructions
            shall not substantially change the scope of the
            works

4.2.3 The site [13.2.4]
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4.2.4 Compliance with the law, regulations and 
            by laws [2.1]

4.2.5 Provision and testing of samples of materials
            and goods, of finishes and assemblies of
            elements of the works

4.2.6 Opening up of work for inspection, removal or
re-execution

4.2.7 Removal or re-execution of work

4.2.8 Removal or substitution of any materials and
            goods

4.2.9 Protection of the works

4.2.10 Making good physical loss and repairing
            damage to the works [8.0]

4.2.11 Rectification of defects [21.2]

4.2.12 A list for practical completion specifying
            outstanding or defective work to be rectified to
            achieve practical completion and a list for
            completion and a list for final completion
            specifying outstanding or defective work to be
            rectified to achieve final completion

4.2.13 Expenditure of budgetary allowances, prime
            cost amounts and provisional sums

4.2.14 Appointment of a subcontractor [14.0; 15.0]

4.2.15 Termination of a nominated n/s subcontract
agreement [27.2.8]

4.2.16 Work by (a) direct contractor(s) [16.0]

4.2.17 Access by other or previous contractors to
            remedy defective work

4.2.18 Removal from the site of any person employed 
            on the works
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4.2.19 Removal from the site of any person not 
            engaged on or connected with the works

4.2.20 On termination, protection of the works, 
removal
            of construction equipment and surplus
            materials and goods [29.0]

5. Electrical engineer

Note that the contract instructions hereinafter are those 
listed in clause 17.0 of the JBCC PBA

User note

5.1 Duties :

The electrical engineer is responsible for all aspects of 
electrical engineering design and quality inspection of 
the works.

5.2 Contract instructions [17.0] :

5.2.1 Rectification of discrepancies, errors in 
            descriptions or omissions in contract
            documents other than this agreement

5.2.2 Alteration to design, standards or quantity of the 
            works provided that such contract instructions
            shall not substantially change the scope of the
            works

5.2.3 The site [13.2.4]

5.2.4 Compliance with the law, regulations and 
            by laws [2.1]

5.2.5 Provision and testing of samples of materials
            and goods, of finishes and assemblies of
            elements of the works

5.2.6 Opening up of work for inspection, removal or
re-execution

5.2.7 Removal or re-execution of work
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5.2.8 Removal or substitution of any materials and
            goods

5.2.9 Protection of the works

5.2.10 Making good physical loss and repairing
            damage to the works [8.0]

5.2.11 Rectification of defects [21.2]

5.2.12 A list for practical completion specifying
            outstanding or defective work to be rectified to
            achieve practical completion and a list for
            completion and a list for final completion
            specifying outstanding or defective work to be
            rectified to achieve final completion

5.2.13 Expenditure of budgetary allowances, prime
            cost amounts and provisional sums

5.2.14 Appointment of a subcontractor [14.0; 15.0]

5.2.15 Termination of a nominated n/s subcontract
agreement [27.2.8]

5.2.16 Work by (a) direct contractor(s) [16.0]

5.2.17 Access by other or previous contractors to
            remedy defective work

5.2.18 Removal from the site of any person employed
            on the works

5.2.19 Removal from the site of any person not
            engaged on or connected with the works

5.2.20 On termination, protection of the works, 
removal
            of construction equipment and surplus 
            materials and goods [29.0]

6. Wet services engineer
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Note that the contract instructions hereinafter are those 
listed in clause 17.0 of the JBCC PBA

User note

6.1 Duties :

The wet services engineer is responsible for all the 
aspects of wet services engineering design and quality 
inspection of the works

6.2 Contract instructions [17.0] :

6.2.1 Rectification of discrepancies, errors in
            descriptions or omissions in contract
            documents other than this agreement

6.2.2 Alteration to design, standards or quantity of the
            works provided that such contract instructions
            shall not substantially change the scope of the
            works

6.2.3 The site [13.2.4]

6.2.4 Compliance with the law, regulations and 
            by laws [2.1]

6.2.5 Provision and testing of samples of materials
            and goods, of finishes and assemblies of
            elements of the works

6.2.6 Opening up of work for inspection, removal or
re-execution

6.2.7 Removal or re-execution of work

6.2.8 Removal or substitution of any materials and
            goods

6.2.9 Protection of the works

6.2.10 Making good physical loss and repairing 
            damage to the works [8.0]

6.2.11 Rectification of defects [21.2]
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6.2.12 A list for practical completion specifying
            outstanding or defective work to be rectified to
            achieve practical completion and a list for
            completion and a list for final completion 
            specifying outstanding or defective work to be
            rectified to achieve final completion

6.2.13 Expenditure of budgetary allowances, prime
            cost amounts and provisional sums

6.2.14 Appointment of a subcontractor [14.0; 15.0]

6.2.15 Termination of a nominated n/s subcontract
agreement [27.2.8]

6.2.16 Work by (a) direct contractor(s) [16.0]

6.2.17 Access by other or previous contractors to
            remedy defective work

6.2.18 Removal from the site of any person employed
            on the works

6.2.19 Removal from the site of any person not 
            engaged on or connected with the works

6.2.20 On termination, protection of the works, 
removal
            of construction equipment and surplus 
            materials and goods [29.0]

7. Fire consultant

Note that the contract instructions hereinafter are those 
listed in clause 17.0 of the JBCC PBA

User note

7.1 Duties :

The fire consultant is responsible for all aspects of 
rational fire design and quality inspection of the works

7.2 Contract instructions [17.0] :
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7.2.1 Rectification of discrepancies, errors in
            descriptions or omissions in contract 
            documents other than this agreement

7.2.2 Alteration to design, standards or quantity of the
            works provided that such contract instructions
            shall not substantially change the scope of the
            works

7.2.3 The site [13.2.4]

7.2.4 Compliance with the law, regulations and 
            by laws [2.1]

7.2.5 Provision and testing of samples of materials 
            and goods, of finishes and assemblies of 
            elements of the works

7.2.6 Opening up of work for inspection, removal or
re-execution

7.2.7 Removal or re-execution of work

7.2.8 Removal or substitution of any materials and
            goods

7.2.9 Protection of the works

7.2.10 Making good physical loss and repairing
            damage to the works [8.0]

7.2.11 Rectification of defects [21.2]

7.2.12 A list for practical completion specifying 
            outstanding or defective work to be rectified to
            achieve practical completion and a list for 
            completion and a list for final completion 
            specifying outstanding or defective work to be
            rectified to achieve final completion

7.2.13 Expenditure of budgetary allowances, prime 
            cost amounts and provisional sums

7.2.14 Appointment of a subcontractor [14.0; 15.0]
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7.2.15 Termination of a nominated n/s subcontract
agreement [27.2.8]

7.2.16 Work by (a) direct contractor(s) [16.0]

7.2.17 Access by other or previous contractors to
            remedy defective work

7.2.18 Removal from the site of any person employed
            on the works

7.2.19 Removal from the site of any person not
            engaged on or connected with the works

7.2.20 On termination, protection of the works, 
removal
            of construction equipment and surplus 
            materials and goods [29.0]

8. Health and safety consultant

Note that the contract instructions hereinafter are those 
listed in clause 17.0 of the JBCC PBA

User note

8.1 Duties :

The health and safety consultant is responsible for all 
aspects of health and safety of the works. Without 
derogating from the generality thereof, the health and 
safety consultant will perform the following specific 
functions and duties in respect of the health and safety 
aspects of the works:

8.1.1 Act as the employer's agent in terms of
            Construction Regulations issued in terms of the 
            Occupational Health and Safety Act,1993

8.1.2 Prepare and update the health and safety 
            specification for the works

8.1.3 Agree with the contractor the health and safety
            plan for the works
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8.1.4 Carry out regular audits to ensure adherence to
             the safety plan and compliance with the Act and 

Regulations

8.1.5 Stop the execution of the works where the 
            agreed specification or plan is not adhered to

Item
F:............................. V:............................ 
T:............................

Item

Clause 7.0 - Design responsibility

F:............................. V:............................ 
T:............................

6

Item

Clause 8.0 - Works risk

F:............................. V:............................ 
T:............................

7

Insurance and security (A8-A11)

Item

Clause 9.0 - Indemnities

F:............................. V:............................ 
T:............................

8

Item

Clause 10.0 - Insurances

F:............................. V:............................ 
T:............................

9

Clause 11.0 - Security10

If it is deemed advisable, the extent of any security for 
payment may be stated as follows: 

User note

Security for payment

The employer shall provide to the contractor security 
for payment in the amount of 
........N/A........................................
...................... Rand (R...........N/A................) 
[11.4.1,11.10] 
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Where it is expected of the contractor to waive his lien in
terms of  clause 11.10, the waiver of lien may be 
extended to subcontracts as follows:

User note

Extension of waiver of lien

The contractor shall ensure that a waiver of lien is 
included in all subcontracts and that the works 
executed on the site are kept free of all liens and other 
encumbrances at all times [11.10] 

Errata by JBCC

Clause 11.5 Replace "ten (10)" with "five (5)"

Item
F:............................. V:............................ 
T:............................

Clause 12.0 - Duties of the parties11

Execution (A12 - A17) 

Provisions of clauses 12.1.2 to 12.1.6 and 12.2.18

Office accommodation

The contractor shall provide, maintain and remove on 
practical completion air conditioned office 
accommodation with suitable tables and chairs for 
meetings to be held on the site. Such offices shall be 
kept clean and fit for use at all times [12.2.18]

Notice board

The contractor shall erect in a position approved by the 
principal agent, maintain and remove on practical 
completion a notice board recommended by the South 
African Institute of Architects and as approved by the 
principal agent listing the names and logos of the 
employer, the contractor, and the professional 
consultants. No subcontractor or supplier notice boards 
may be erected unless permission is granted by the 
principal agent for such notice boards to be erected 
[12.2.18] 
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Item
F:............................. V:............................ 
T:............................

Should access to water, sewer, stormwater and/or 
electricity connections not be identifiable due to such 
information not being available or the specific 
requirements of the contractor cannot be determined, 
then the following clause may be considered in which 
event a qualified tender may be expected

User note

Access to water, sewer, storm water and electricity 
connections

The employer is not in a position to identify access to 
water, sewer, stormwater and/or electricity connections 
to the site as may be suitable for the execution of the 
works. The contractor is to allow what he considers to 
be required and is to qualify his tender in detail in this 
regard, failing which it shall be taken that the contractor 
has allowed what will be required for the execution of 
the works. In such case no claims for additional cost or 
loss shall be entertained [12.1.5] ?

Statutory and other notices

Statutory and other notices which the contractor must 
submit and/or comply with before possession of the site 
can be given are to be stated here or in the contract 
data. Reference [12.1.6]

User note

If specific information is not available then the user may 
consider a clause along the following lines

The contractor shall submit and/or comply with all 
statutory and other notices that may be required by any 
local or other authority in order not to cause any delay to 
the commencement of the works by the contractor. 
The contractor shall pay all deposits or fees in this 
regard [12.1.6]
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It is, however, specifically recorded that the employer 
shall be responsible for the timeous approval of building 
plans by any local or other authorities and the payment 
of any fees or charges related thereto

Errata by JBCC

Clause 12.2.17 Omit the words "[CD] within ten (10) 
working days"

Item
F:............................. V:............................ 
T:............................

Item

Clause 13.0 - Setting out

F:............................. V:............................ 
T:............................

12

Clause 14.0 - Nominated subcontractors13

Errata by JBCC

Clause 14.1.4 Reference should read "[17.1.14]"
Clause 14.6    Reference should read "[17.1.15; 27.1.8]"
Clause 14.7.2 Reference should read "[27.1.8]"
Clause 14.7.3 Reference should read "[27.2.8]"

Item
F:............................. V:............................ 
T:............................

Clause 15.0 - Selected subcontractors14

Errata by JBCC

Clause 15.2    Reference should read "[17.1.14]"
Clause 15.7.2 Reference should read "[27.1.8]"
Clause 15.7.3 Reference should read "[27.2.8]"

Item
F:............................. V:............................ 
T:............................

Clause 16.0 - Direct contractors

Attendance on direct contractors

In respect of direct contractors the contractor shall:

15
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1. Designate an area for the direct contractor to
establish a temporary office and workshop and
storage of equipment and materials

2. Allow the use of personnel welfare facilities,
            where provided

3. Provide water, lighting and single phase electric
            power to a position within 50m of the place
            where the direct contract work is to be carried
            out, other than fuel or power for commissioning
            of any installation

4. Permit the direct contractor to use erected 
scaffolding, hoisting facilities, etc provided by

            the contractor, in common with others having
            the like right, while it remains erected on the 
site
            [16.1]

Errata by JBCC

Clause 16.1.3 Reference should read "[26.5]"

Item
F:............................. V:............................ 
T:............................

Clause 17.0 - Contract instructions

Site instructions

Instructions issued on site are to be recorded in a site 
instruction book which is to be supplied and maintained 
on site by the contractor.

16

Errata by JBCC

Clause 17.1.3 Reference should read "[13.2.4]"

Item
F:............................. V:............................ 
T:............................
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Item

Clause 18.0 - Interim completion

F:............................. V:............................ 
T:............................

17

Completion (A18 - A24) 

Item

Clause 19.0 - Practical completion

User note

List with a suitable heading in bold any special 
requirements for practical completion here or in the 
contract data. Reference as [19.3.1]

F:............................. V:............................ 
T:............................

18

Clause 20.0 - Sectional completion

User note

If sectional completion is applicable, then a clause with 
a suitable heading in bold should be inserted, or 
drawing(s) annexed, to define the various sections. 
Reference as [20.1]

19

Errata by JBCC

Clause 20.2.2 Reference should read "[21.6.2]"

Item
F:............................. V:............................ 
T:............................

Clause 21.0 - Defects liability period and final 
completion

20

Errata by JBCC

Clause 21.1 Delete the word "final" in the second last 
line Reference should read "[21.6.1]"

Clause 21.9 Reference should read "[21.4 ; 21.6.1]"

Item
F:............................. V:............................ 
T:............................
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Item

Clause 22.0 - Latent defects liability period 

F:............................. V:............................ 

T:............................

21

Clause 23.0 - Revision of date for practical completion

Substitution of materials and goods

The removal or substitution of any materials and goods
which do not conform to the specification or the 
contract drawings shall not constitute grounds for the 
extension of the construction period nor for the 
adjustment of the contract value [17.1.8, 23.1 & 2]

22

Errata by JBCC

Clause 23.2    Reference should read "[26.7]"

Clause 23.2.1 Reference should read "[12.1.7]"

Item
F:............................. V:............................ 
T:............................

Item

Clause 24.0 - Penalty for late or non-completion

F:............................. V:............................ 
T:............................

23

Clause 25.0 - Payment24

Payment (A25 - A27) 

Materials and goods prematurely on site

Materials and goods brought onto the site prematurely 
shall not be authorised for payment [25.3.2]

Materials and goods stored off site

Materials and goods stored off site shall not be 
authorised for payment [25.3.2] ?

User note
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Materials and goods stored off site

Materials and goods stored off site shall be authorised 
for payment subject to a guarantee for advance 
payment being provided to the employer [25.3.2] 

Fluctuations in costs

All fluctuations in costs, with the exception of 
fluctuations in the rate of Value Added Tax, shall be for 
the account of the contractor [25.3.4]

Prices submitted

Where prices are submitted by the contractor or 
subcontractor during the progress of the works in 
respect of contract instructions or in regard to a claim 
under the terms of this agreement and notwithstanding 
the fact that such prices may be used in an interim 
payment certificate, there is to be no presumption of 
acceptance. Should the principal agent wish to accept 
any such prices prior to the issue of the certificate of 
final completion, it shall be in writing

Errata by JBCC

Clause 25.2  The word : "final" in bold in the second line
Clause 25.10.3 Reference should read "[25.13 ; 26.10]"
New clause 25.12.4 Add the words : "Terminate the 
agreement [29.14.7] where the listed options [25.12.1-3] 
have failed"

Item
F:............................. V:............................ 
T:............................

Clause 26.0 - Adjustment of the contract value and 
final account

25

Tenant installations/users requirements delayed

There is a possibility that certain works related to tenant 
installations/users requirements may have to be delayed 
and may consequently not be executed prior to 
practical completion

User note
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The employer reserves the right to omit such work 
without compensation to the contractor for loss of profit 
or any other loss which the contractor may suffer as a 
result of such omission

Should the contractor be instructed to do so he shall 
execute this work under the conditions pertaining to this 
agreement on the basis that a separate amount for 
preliminaries appurtenant to this work (if applicable) is 
agreed to between the contractor and the principal 
agent and on condition that instruction to proceed with 
such work is given to him within a period of three (3) 
calendar months after the date of practical completion 
of the works.

Cost of claims

All costs incurred by the contractor in the preparation of 
claims shall be borne by the contractor. This provision 
shall not preclude an adjudicator or an arbitrator 
appointed in terms of this agreement [30.6,7] from 
making a determination on costs

The contractor shall review, assess and adjudicate any 
claims received by him from any subcontractor and 
thereafter submit same to the principal agent with a 
recommendation in order to assist the principal agent 
in adjudicating the claim [26.6]

Errata by JBCC

Clause 26.4.2 Omit the entire clause and renumber 
thereafter
New clause 26.4.3 "Other proven or unavoidable costs"

Item
F:............................. V:............................ 
T:............................

Item

Clause 27.0 - Recovery of expense and/or loss

F:............................. V:............................ 
T:............................

26

Clause 28.0 - Suspension by the contractor27

Suspension and termination (A28 - A29) 
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Errata by JBCC

New clause 28.1.5 and renumber thereafter "Or where 
an agent has failed to act in terms of this agreement 
[6.4]
Clause 28.2 Replace the word "defect" with "default" in 
the first line

Item
F:............................. V:............................ 
T:............................

Clause 29.0 - Termination28

Errata by JBCC

Clause 29.1.2 Delete the words : "within the period 
stated [CD]" 
Clause 29.14.1 Change as follows : "Provide or maintain 
a guarantee for payment......[11.4 - 5]"
Clause 29.14.2 Reference should read "[12.1.7]"
New clause 29.14.8 "Or where an agent has failed to 
act in terms of this agreement [6.4]"

Item
F:............................. V:............................ 
T:............................

Item

Clause 30.0 - Dispute resolution

F:............................. V:............................ 
T:............................

29

Dispute resolution (A30) 

Agreement

The second sentence of the introduction where the 
parties sign the agreement, namely "Any provision in 
this agreement...... acceptance by such subcontractor 
at any time." is deemed to be deleted

30

Item

The required information of the parties and the amount 
of the contract sum shall be inserted in the agreement 
for signature of the agreement by the parties

F:............................. V:............................ 
T:............................
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Contract data31

Payment of preliminaries

Where Option B is applicable and the initial 
construction period is extended the monthly charge 
shall be recalculated on the same basis as was initially 
applied but taking into account the revised construction 
period and the amounts already paid to the contractor 
[CD26.0]

Adjustment of preliminaries

Where the adjustment of preliminaries is in terms of 
Option A, the construction period and the initial 
construction period shall be calculated in working 
days [CD 26.0]

Where the adjustment of preliminaries is in terms of 
Option A and sectional completion is required, the 
contractor shall provide the principal agent with the 
division of the categorised amounts into sections. 
Should the contractor fail to provide such information 
within the period stipulated, the categorised amounts 
shall be prorated to the value of each section [CD 26.0]

Where the adjustment of preliminaries is required in 
terms of Option B and sectional completion is required, 
the contractor shall provide the principal agent with 
details of the resources required for each section and 
those that are common to sections. Should the 
contractor fail to provide such information within the 
period stipulated, Option A shall apply [CD 26.0]

SECTION B:  PRELIMINARIES 

Item

Clause 1.1 - Definitions

F:............................. V:............................ 
T:............................

32

Interpretation (B1) 
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Item

Clause 1.2 - Interpretation

F:............................. V:............................ 
T:............................

33

Item

Clause 2.1 - Checking of documents

F:............................. V:............................ 
T:............................

34

Documents (B2) 

Clause 2.2 - Provisional bills of quantities35

Check "wet trades" included in the bills of quantities and 
edit the following clause as may be necessary

User note

Item

Multiple procurement

These bills of quantities are in multiple procurement 
format ie the "wet trades" - earthworks, concrete, 
formwork and reinforcement, precast concrete, masonry, 
waterproofing and sub-surface drainage - are 
provisionally (fully?) measured and the subsequent 
trades are budgetary allowances and/or provisional 
sums ?

F:....................... V:........................ T:.........................

Item

Clause 2.3 - Availability of construction information

Budgetary allowances and provisional sums

The budgetary allowances and/or provisional sums? 
allocated for subsequent trades included in this 
agreement will be separately procured, based on 
multiple procurement of subcontractors during the 
construction period 

F:............................. V:............................ 
T:............................

36
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Item

Clause 2.4 - Ordering of materials and goods

F:............................. V:............................ 
T:............................

37

Item

Clause 3.1 - Previous work - dimensional accuracy

F:............................. V:............................ 
T:............................

38

Previous work and adjoining properties (B3) 

Item

Clause 3.2 - Previous work - defects

F:............................. V:............................ 
T:............................

39

Item

Clause 3.3 - Inspection of adjoining properties

F:............................. V:............................ 
T:............................

40

Item

Clause 4.1 - Defined works area

F:............................. V:............................ 
T:...........................

41

The site (B4) 

Item

Clause 4.2 - Handover of site in stages

F:............................. V:............................ 
T:............................

42

Item

Clause 4.3 - Enclosure of the works

F:............................. V:............................ 
T:............................

43

Item

Clause 4.4 - Geotechnical investigation

F:............................. V:............................ 
T:............................

44
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Item

Clause 4.5 - Encroachments

F:............................. V:............................ 
T:............................

45

Item

Clause 4.6 - Existing premises occupied

F:............................. V:............................ 
T:............................

46

Item

Clause 4.7 - Services - known

F:............................. V:............................ 
T:............................

47

Item

Clause 4.8 - Protection of trees and/or relevant natural 
features

F:............................. V:............................ 
T:...........................

48

Item

Clause 5.1 - Management of the works

F:............................. V:............................ 
T:............................

49

Management of contract (B5) 

Item

Clause 5.2 - Progress meetings

F:............................. V:............................ 
T:............................

50

Item

Clause 5.3 - Technical meetings

F:............................. V:............................ 
T:............................

51

Item

Clause 6.1 - Samples of materials

F:............................. V:............................ 
T:...........................

52

Samples, shop drawings and manufacturer's 
instructions (B6) 
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Item

Clause 6.2 - Workmanship samples

F:............................. V:............................ 
T:............................

53

Item

Clause 6.3 - Shop drawings

F:............................. V:............................ 
T:............................

54

Item

Clause 6.4 - Compliance with manufacturer's 
instructions

F:............................. V:............................ 
T:............................

55

Item

Clause 7.1 - Deposits and fees

F:............................. V:............................ 
T:............................

56

Deposits and fees (B7) 

Item

Clause 8.1 - Water

F:............................. V:............................ 
T:............................

57

Temporary services (B8) 

Item

Clause 8.2 - Electricity

F:............................. V:............................ 
T:............................

58

Item

Clause 8.3 - Ablution and welfare facilities

F:............................. V:............................ 
T:............................

59

Item

Clause 8.4 - Communication facilities

F:............................. V:............................ 
T:............................

60
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Clause 9.1 - Responsibility for prime cost amounts61

Prime cost amounts (B9) 

Where details of materials included in prime cost 
amounts are not readily available and it is therefore not 
possible for the contractor to price for waste, the 
relevant prime cost amount shall be inserted in the bills 
of quantities as a lump sum with the contractor being 
given the opportunity to separately price his overheads 
and profit and for taking delivery, etc as called for in this 
clause 9.1 of the preliminaries. In such case the fixing 
only or installation only of the relevant materials shall be 
provisionally measured for the contractor to price and 
shall be re-measured upon completion

User note

Item

Where details of materials for which prime cost amounts 
are to be allowed are readily available, the quantity 
surveyor may elect to insert the relevant prime cost 
amounts in measured items, which measured items 
shall contain sufficient detail for the contractor to price 
for fixing and installation, waste, etc

F:............................. V:............................ 
T:............................

Item

Clause 10.1 - General attendance

User note

General attendance is defined as being the duties of the 
contractor in terms of clause 12.2 of the JBCC n/s 
subcontract agreement

F:............................. V:............................ 
T:............................

62

Attendance on subcontractors (B10) 

Clause 10.2 - Special attendance63
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Insert details after the provisional sums (nominated or 
selected subcontract amount) for any special attendance
where specifically required for each n/s subcontractor 
separately

User note

Item

It is important to note that general attendance only 
requires the contractor to "permit the subcontractor to 
use erected scaffolding, hoisting facilities, etc provided 
by the contractor, in common with others having the like 
right while it remains erected on the site" (refer to 
12.2.13 of the JBCC n/s subcontract agreement). Many 
n/s subcontractors qualify their tenders to exclude 
scaffolding and/or hoisting facilities. Especially 
scaffolding could be an expensive item and it may be 
necessary in order to avoid claims to require the 
contractor to provide for the extended use of scaffolding 
for specific subcontracts within a description of "special 
attendance" in the applicable bill

F:............................. V:............................ 
T:............................

Item

Clause 11.1 - Protection of the works

F:............................. V:............................ 
T:............................

64

General (B11) 

Item

Clause 11.2 - Protection/isolation of existing/sectionally 
occupied works

F:............................. V:............................ 
T:............................

65

Item

Clause 11.3 - Security of the works

F:............................. V:............................ 
T:............................

66

Item

Clause 11.4 - Notice before covering work

F:............................. V:............................ 
T:............................

67
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Item

Clause 11.5 - Disturbance

F:............................. V:............................ 
T:............................

68

Item

Clause 11.6 - Environmental disturbance

F:............................. V:............................ 
T:............................

Item

Clause 11.7 - Works cleaning and clearing

F:............................. V:............................ 
T:............................

69

Item

Clause 11.8 - Vermin

F:............................. V:............................ 
T:............................

70

Item

Clause 11.9 - Overhand work

F:............................. V:............................ 
T:............................

71

Item

Clause 11.10 - Tenant installations by direct 
contractors

F:............................. V:............................ 
T:............................

72

Item

Clause 11.11 - Advertising

F:............................. V:............................ 
T:............................

73
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Information for completion of the preliminaries 
schedule

Information necessary for elections and completion of 
those clauses contained in the preliminaries schedule 
which are necessary for tender purposes is given 
hereunder. Where no information is given it shall mean 
that no specific requirements are expected or that the 
clause is not relevant to this specific contract

74

Preliminaries schedule (B12) 

12.1 - Provisional bills of quantities [2.2]

The quantities are provisional  Yes/No

12.2 - Availability of construction information [2.3]

Construction documentation is complete 
Yes/No

12.3 - Previous work - dimensional accuracy [3.1]

12.4 - Previous work - defects [3.2]

12.5 - Inspection of adjoining properties [3.3]

12.6 - Defined works area [4.1]

12.7 - Handover of site in stages [4.2]

User note

Describe in detail where handover of the site to the 
contractor is done in stages

User note

12.8 - Enclosure of the works [4.3]

12.9 - Geotechnical investigation [4.4]
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Insert the following clause should a geotechnical 
investigation report be available and insert the relevant 
annexure

Refer to Annexure TBA for the results of a geotechnical 
investigation report

User note

12.10 - Existing premises occupied [4.6]

If the existing premises are occupied state it here and 
describe the detail and/or specific requirements. 
Reference as [PBA 12.1.2]

User note

12.11 - Services - known [4.7]

12.12 - Protection of trees and/or relevant natural
            features  [4.8]

User note

Expand clause 4.8 of the Preliminaries should there be 
specific requirements for the preservation of trees or 
relevant natural features. Reference as [PBA 12.1.3]

User note

12.13 - Water [8.1]

Option A (by contractor)      Yes/No

Option B (by employer - free of charge) Yes/No

Option C (by employer - metered)  Yes/No

12.14 - Electricity [8.2]

Option A (by contractor)  Yes/No

Option B (by employer - free of charge) Yes/No

Option C (by employer - metered)  Yes/No
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12.15 - Ablution and welfare facilities [8.3]

Option A (by contractor)     Yes/No

Option B (by employer)       Yes/No

12.16 - Communication facilities [8.4]

12.17 - Protection of the works [11.1]

12.18 - Protection/isolation of existing/sectionally
            occupied works [11.2]

Protection/isolation is required Yes/No 

12.19 - Disturbance [11.5]

The following clause may be used should "disturbance" 
[11.5] need to be extended

All work is to be carried out in such a manner as to 
cause no unacceptable or unreasonable dust, noise, 
vibrations, nuisance, inconvenience, annoyance and the 
like to the public, others, other properties and traffic in 
so far as they exceed the permissible limitations set by 
government legislation or by the local authority. Any 
delays, stoppages and the like arising from or in order to 
comply with the above will not constitute grounds for an 
adjustment to the construction period or contract 
value whatsoever

User note

12.20 - Environmental disturbance [11.6]

Controlling all forms of pollution

The contractor shall be responsible for and take all 
precautions in controlling by whatever means necessary 
all forms of pollution emanating from the site during the 
construction period due inter alia to noise, artificial 
light, wind-blown sand, dust, deposits of mud, etc

-42-

Preliminaries and General
Bill No.  1
Section No.  1

By Botsang and Associates Consulting (PTY) Ltd

Carried Forward R



Brought Forward R

for the Ga-Segonyana Municipality

Construction of the Seoding Community Hall

The contractor is to ensure that all roads which border 
the site and is used by the contractor during the 
execution of the works are kept clean and free of any 
dirt or debris caused by the execution of the works ?

Environmental management plan

The employer has prepared an environmental 
management plan (EMP) (refer to Annexure ? for a copy 
of the relevant plan). The contractor shall price 
opposite this item for compliance with all the 
requirements of such EMP

Item
F:............................. V:............................ 
T:............................

SECTION  C: SPECIFIC PRELIMINARIES

Users shall avoid inserting in Section C items which 
may be construed as amending, modifying, correcting or 
supplementing the provisions of the JBCC Principal 
Building Agreement. Such amendments, modifications, 
corrections or supplements should be kept to the 
absolute minimum and should be inserted in the space 
provided in the contract data or in a single referenced 
annexure as stipulated in the contract data or, when 
taking into account the methodology suggested in the 
user note on page 2 of this Bill No. 1, should be inserted 
in Section A under the recited clause headings of the 
JBCC Principal Building Agreement in this Bill No. 1

User note

Warranties for materials and workmanship

Where warranties for materials and/or workmanship are 
called for, the contractor shall obtain a written warranty,
addressed to the employer, from the entity supplying 
the materials and/or doing the work and shall deliver 
same to the principal agent on the final completion of 
the contract

75

User note
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The warranty shall state that workmanship, materials 
and installation are warranted for a specific period from 
the date of practical completion and that any defects 
that may arise during the specified period shall be made 
good at the expense of the entity supplying the materials
and/or doing the work, upon written notice to do so

Item

The warranty will not be enforced if the work is 
damaged by defects in the execution of the works, in 
which case the responsibility for replacement shall rest 
entirely with the contractor

F:............................. V:............................ 
T:............................

Item

Overtime

Should overtime be required to be worked for any 
reason whatsoever, the cost of such overtime is to be 
borne by the contractor unless the principal agent has 
specifically authorised, prior to execution thereof, that 
costs for such overtime are to be borne by the 
employer

F:.................... V:........................ T:............................

76

Item

Co-operation of the contractor for cost management

It is specifically agreed that the contractor accepts the 
obligation of assisting the principal agent in 
implementing proper cost management. The contractor 
will be advised by the principal agent of all cost 
management procedures which will be implemented to 
ensure that the contract value does not exceed the 
budget

F:......................... V:......................... T:.......................

77
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Item

Overloading

The contractor shall take all necessary steps to ensure 
that no damage occurs due to overloading of any portion
of the works or temporary works eg scaffolding, etc. 
The contractor shall submit details of his proposed 
loading, storage, plant erection, etc to the principal 
agent for approval prior to proceeding with such 
loading, storing or erecting and shall comply with and 
pay for the principal agent's requirements in 
connection with the provision of temporary support work, 
etc. Any damage caused to the works by overloading 
shall be made good by the contractor at his sole 
expense

F:............................. V:............................ 
T:............................

78

Item

Propping of floors below

The contractor is advised that propping of floors below 
may be required if he wishes to use any areas of 
completed suspended reinforced concrete slabs for 
vehicle access, storage of materials and goods and 
location of plant, scaffolding, etc. The location of these 
areas and any necessary propping shall be approved by 
the principal agent and the cost thereof shall be borne 
by the contractor

F:............................. V:............................ 
T:............................

79

Item

Testing of flat roof waterproofing for watertightness

Flat roof waterproof areas shall be prepared with small 
sand dykes around them of a size and enclosing an 
area approved by the principal agent, flooded with 
water and kept "ponded" for at least forty (40) hours as 
a test to ensure the watertightness of the waterproofing 
and before any further construction work is carried out 
above the waterproofing

F:............................. V:............................ 
T:............................

80
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Item

Green star building certification

User note

Insert the provisions called for by the relevant green star 
consultant should it be a requirement that the project be 
submitted for green star certification

F:............................. V:............................ 
T:............................

81

Broad based black economic empowerment (BBBEE)

Tenders submitted will be evaluated taking into account 
their empowerment rating

The employer will be monitoring the broad based black 
economic empowerment (BBBEE) status of the 
contractor throughout the execution of the works

82

Item

The contractor is to submit to the principal agent on 
an annual basis a schedule of spend, split into vendors 
engaged as subcontractors and suppliers indicating 
their BBBEE rating including proof of the said rating

F:............................. V:............................ 
T:............................

Item

Advertising rights

The employer may elect to contract with advertising 
agencies for the erection of advertising hoardings, 
banners, wraps or the like for the duration of the 
contract. The contractor shall not prevent such an 
arrangement and will assist in the facilitation of same. 
Position and type of advertising structure to be agreed 
with the principal agent so as not to hinder the 
contractor in meeting the obligations under this 
agreement

F:............................. V:............................ 
T:............................

83
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Item

Confidentiality

The contractor undertakes to maintain in confidence 
any and all information regarding this project and shall 
obtain appropriate similar undertakings from all 
subcontractors and suppliers. Such information shall 
not be used in any way except in connection with the 
execution of the works

No information regarding this project shall be published 
or disclosed without the prior written consent of the 
employer

F:............................. V:............................ 
T:............................

84

Item

Media releases

All rights of publication of articles in the media, together 
with any advertising relating thereto or in any way 
connected with this project, shall vest with the employer

The contractor together with his subcontractors shall 
not, without the prior written consent of the employer, 
cause any statement or advertisement connected with 
this project to be printed, screened or aired by the 
media

F:............................. V:............................ 

T:............................

85

Community Liaison Officer (CLO)

The contractor to liaise with the community council to 
get the going rate for the CLO and include it into his/her 
pricing as the payment will be through the 
contractor.(However, proof of the going rate to be 
provided by the contractor from the community council) 

Provision of a CLO

Item
F:............................. V:............................ 
T:............................
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ItemProfit on above item86

ItemAttendance on ditto.87

Clause 2.0 - Law, regulations and notices88

Health and safety

Without limiting the generality of the provisions of clause 
2.0, the contractor's attention is drawn to the provisions
of Construction Regulations issued in terms of the 
Occupational Health and Safety Act, 1993. It is 
specifically stated that the employer shall prepare a 
documented health and safety specification for the 
works and that the employer shall ensure that the 
contractor has made provision for the cost of health 
and safety measures during the execution of the works. 
The  contractor shall price opposite this item for 
compliance with the act and the regulations and the 
reasonable provisions of the aforementioned health and 
safety specification [2.1] 

The contractor shall:

1. Comply with the health and safety specification
            for the works

2. Prepare and agree with the health and safety
consultant the health and safety plan for the

            works

3. Co-operate with the health and safety 
consultant
            in all respects

4. Manage the compliance of all subcontractors
            with the regulations and with the health and
            safety plan and specification

5. Conform to the conditions contained in the
            employer's health and safety specification
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Health and Safety File Provision 

The contractor to liaise with the client/contractor for the 
preparation of the Health and Safety File to get the 
going rate for the allocated specification for the 
requirements for the scope of works and include it into 
his/her pricing as the payment will be through the 
contractor.

Provision of the Health and Safety File

Item
F:............................. V:............................ 
T:............................

ItemProfit on above item89

ItemAttendance on ditto.90

Item

Category : Fixed   R ...........................

Category : Value   R .........................

Category : Time    R .........................

91

SUMMARY OF CATEGORIES
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SECTION NO. 2

BILL NO. 1

FOUNDATIONS (PROVISIONAL)

NOTES: 

Tenderer s are advised to study the "specification of 
materials and methods to be used" (EP/ASC Revision 0)

PREAMBLES:

SITE CLEARANCE

1,701m2

Digging up and removing soil heaps, rubbish, debris, 
vegetation,  hedges, shrubs, existing paving and trees 
not exceeding 200mm girth, bush, etc.

1

Site clearance:

1,701m2
Stripping average 150mm thick layer of top soil and 
stockpiling on site

2

REMOVAL OF TREES ETC

5No
Tree stump exceeding 1000mm and not exceeding 
1500mm girth

3

Taking out and removing, grubbing up roots and filling in 
holes:

2No
Tree stump exceeding 1500mm and not exceeding 
2500mm girth

4

BULK EXCAVATIONS, etc.

2,075m3

Bulk Excavations, Preparing, Taking out Bulk 
earthworks for the construction/making of Basement 
Parking, etc

5

Excavation in earth not exceeding 4m deep
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2,075m3
Oversite of 150mm G5/6 imported material selected 
gravel material with 95% compaction 

6

Earth filling supplied by the contractor under excavated 
area to make level and preparing for footing, paving, etc 

1,153m2

Scarifying and compaction of ground surface preparing 
for the footing, bases etc including scarifying for a depth 
of 150mm, breaking down oversize material , adding 
suitable material where necessary and compacting to 
93% MOD AASHTO density 

7

Compaction of surfaces 

395m3Trenches for strip footings8

EXCAVATIONS IN TRENCHES AND HOLES

115m3Bases9

51m3Excavation in soft rock10

Extra over excavations in earth to trenches and 
holes for 

61m3Excavation in hard rock11

Note:

CARTING AWAY OF EXCAVATED MATERIAL

Description of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or , alternatively, 
from stock piles situated on the building site.

510m3

Extra over all excavations for loading and carting away 
surplus excavated material from holes, trenches, etc. to 
a suitable dumping ground to be located by the 
contractor

12

RISK OF COLLAPSE OF EXCAVATIONS
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1,190m2Trench and holes 13

Risk of collapse to side of excavation in earth not 
exceeding 1,5m deep

ItemAllow for keeping excavations free from water 14

KEEPING EXCAVATIONS FREE FROM WATER

FILLING, ETC.

540m3Backfilling to trenches, holes, etc15

Filling supplied by the Contractor under floors, trenches, 
etc.

340m2
Prepare ground surface by scarifying sub-grade, rip and 
re compact 150mm to 93% modified AASHTO density

16

COMPACTION OF SURFACES

WEED KILLERS, INSECTICIDES, TERMITES, etc.

1,087m2

Loosen top surface of excavation or filling
under solid floors and pavings for a depth of
50mm, level and dose uniformly with
insecticide solution, including raking over to
ensure an even distribution and recompact along 
foundation walls,columns, etc

17

Termite poisoning: Treat ground under all internal and 
external walls, concrete beds and reinforced concrete 
slabs with poison as per clause 2.13 of specification 
OOG-001E with 50mm sand over poison.

1,530m2To bottom and sides of excavated trenches, Holes, etc.18
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SECTION NO. 2

BILL NO. 2

CONCRETE, FORMWORK AND 
REINFORCEMENT 

NOTES: 

Tenderers are advised to study the "specification of 
materials and methods to be used" (EP/ASC Revision 0)

SUPPLEMENTARY PREAMBLES

CONCRETE, FORMWORK AND 
REINFORCEMENT IN FOUNDATIONS

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

17m350mm concrete blinding under footings and bases1

Grade 15Mpa/19mm concrete

REINFORCED CONCRETE

79m3In strip footings.2

25MPa/19mm Concrete:

23m3In footing Bases for holes.3

163m3Surface beds.4

31m3In beams and Columns5

20m3Walls6

9m3Steps and Landing7

86m3Roof Slab8

11m3In Stub Columns9
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TEST BLOCKS

Curing and testing of test blocks are to be carried out by 
a approved labaratory

Notes:

35Sets
Making and testing set of six 150 x 150 x 150mm 
concrete strength test cubes

10

SUNDRIES TO CONCRETE

1,085m2

Power float/wood float top surface of concrete surface 
bed to a true and even level finish, per the engineers 
spec.

11

Surface treatment

63mChamfering to concrete, etc12

Chamfering

MOVEMENT JOINTS ETC

267m6mm x 15mm deep saw cut joint13

Expansion joints with bitumen impregnated softboard 
between vertical concrete/brick work surfaces

156m10 mm Joints not exceeding 300 mm high14

SMOOTH FORMWORK

427m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

15

Degree of Accuracy 2

376m2
To soffit of slab, including propping in heights exceeding 
3.0m and not exceeding 4.5m high

16

12NoTo stub columns, 230mm diameter, 755mm high17
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126m2To columns exceeding 2.5 but not exceeding 3.5m high18

Degree of Accuracy 2 to rectangular columns

126m2To columns exceeding 3.5 but not exceeding 5m high19

12NoTo columns exceeding 2.5 but not exceeding 3.5m high20

Degree of Accuracy 2 to circular columns

12NoTo columns exceeding 3.5 but not exceeding 5.5m high21

REINFORCEMENT (PROVISIONAL)

28.49tReinforcement in varying diameters22

Mild Steel reinforcement to structural work

1,085m2
Type 193/240 fabric reinforcement in concrete surface 
beds, slabs, etc.

23

Fabric reinforcement:

-55-

Concrete, Formwork and Reinforcement
Bill No.  2
Section No.  2

By Botsang and Associates Consulting (PTY) Ltd

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity RateUnit

for the Ga-Segonyana Municipality

Construction of the Seoding Community Hall

SECTION NO. 2

BILL NO. 3

PRECAST CONCRETE

NOTES: 

Tenderers are advised to study the "specification of 
materials and methods to be used" (EP/ASC Revision 0)

PREAMBLES

PRECAST CONCRETE LINTELS

235m

Pair of 100 x 70mm Lintel not exceeding 3m long, 
hoisted into position and laid over opening on brick walls 
with ends bedded in class II mortar.

1

Approved pre-stressed fabricated lintels

340m

Pair of 100 x 70mm Lintel not exceeding 3.5m long, 
hoisted into position and laid over opening on brick walls 
with ends bedded in class II mortar.

2
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SECTION NO. 2

BILL NO. 4

MASONRY 

NOTE:

PREAMBLES

Tenderers are advised to study the "specification of 
materials and methods to be used" (EP/ASC Revision 0)

BRICKWORK IN FOUNDATION, etc.

Ordinary brickwork

268m2One-brick wall1

Brickwork in 73mm burnt clay masonry units class NFP 
in Class II mortar laid in stretcher bond with 10mm flush 
joints and prepared to take plaster

76m2345mm thick cavity wall2

1,608mBrick reinforcing fabric 150mm wide3

Reinforcement to brickwork

532mBrick reinforcing fabric 225mm wide4

SUPERSTRUCTURE BRICKWORK

147m2115mm brick wall5

Brickwork of NFP brick in class II mortar 

1,115m2One-brick wall6

212m2345mm thick cavity wall7

165m2230mm thick Gable brick cavity wall8
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SUNDRIES

882m75mm Wide reinforcement built in horizontally9

Brickwork reinforcement:

6,690m150mm Wide reinforcement built in horizontally.10

1,484m225mm Wide reinforcement built in horizontally.11

Bricks shall be ordered timeously to obtain uniformity in 
size
and colour

FACE BRICKWORK 

451m2Extra over Ordinary brickwork for face brickwork 12

30-40Mpa Travetine imperial FBX clay face bricks with 
PC sum amount of R 4 500.00 per thousand bricks 
delivered to site (excluding VAT) manufactured in 
accordance with SANS 227-2007, bedded and jointed in 
Class I/II mortar and pointed with flush vertical and flush 
horizontal joints, suitable for exposure zones 1-2, or 
similar approved

210m

Extra over ordinary face-brick work for brick-on-edge 
header course band 

13

190m
Extra over ordinary face-brick work for brick-on-edge 
header course lintel 

14
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SECTION NO. 2

BILL NO. 5

WATERPROOFING 

NOTES: 

Tenderers are advised to study the "specification of 
materials and methods to be used" (EP/ASC Revision 0)

SUPPLEMENTARY PREAMBLES

DAMPPROOFING OF WALLS AND FLOORS

450m2Under walls1

One layer of 375 micron embossed damp proof 
course

1,085m2Under surface beds.2

One layer of 250 micron, or similar approved 
waterproof sheeting all side  overlaps sealed at laps 
with 'Superstik' tape/approved contact adhesive on 
50mm sand on approved filling, 

320m20 x 10mm In joints between frames and walls.3

230m5mm wide x 5mm deep between mirrors 4

Acrylic silicone sealing compound

The Contractor shall allow in his rates for testing the 
waterproofing for water tightness by ponding the 
waterproofed surfaces for a period of at least 48 hours 
before application of a protective layer.

SLAB/FOOTING WATERPROOFING 
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376m2
Concrete slab/Footing including dressing into outlets, 
turn-ups, etc.

5

DPM-131: Waterproofing to Shower Bases, Roof Slabs, 
etc. Derbigum SP3, or acceptable equivalent, modified 
torch-on membrane, polyester reinforced fully sealed
to primed surface. Applied to sand cement screed laid to 
falls in accordance with the waterproofing membrane 
manufacturer’s recommendations.Fully bonded sealing 
where side and end laps are to be avoided. Dress 
membrane up and bond to sides of shower cubicle and 
waterproofing to be fully dressed into drainage outlets. 
Prime with Derbigum Bitumen primer, or acceptable 
equivalent, as recommended for the purpose by the 
membrane manufacturer’s recommendations.
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SECTION NO. 2

BILL NO. 6

NOTES: 

Tenderers are advised to study the "specification of 
materials and methods to be used" (EP/ASC Revision 0)

ROOF COVERINGS

ROOF SHEETING

960m2Roof sheeting  pitch not exceeding 17 degrees1

0.5mm Thick , concealed Klip Lock Roof Sheets fixed to 
steel / timber purlins and rafters, colour per the 
engineer/architect

132mFlashing - 350mm wide2

SHEET METAL FLASHINGS, LININGS, COPING, 
VALLEYS, ETC.

35m
0,58mm OR 0,8mm Galvanised Ridge Cap Flashing 3

20No
Matching Stop End 4

ROOF AND WALL INSULATION

960m2

Insulation laid taut over purlins (at approximately 
1600mm centres) and fixed concurrent with roof 
covering including galvanised steel straining wires

5

Heavy industrial grade aluminium foil based 
insulation
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SECTION NO. 2

BILL NO. 7

CARPENTRY AND JOINERY 

NOTES: 

Tenderers are advised to study the "specification of 
materials and methods to be used" (EP/ASC Revision 0)

PREAMBLES

134m

15 x 225mm Fascia board countersunk screwed to roof 
timbers (elsewhere) with two brass screws at maximum 
754mm centres and jointed with and including standard 
aluminium halfround cover strips at all joints.

1

FASCIAS AND BARGE BOARDS

134m

15 x 225mm Barge board countersunk screwed to roof 
timbers (elsewhere) with two brass screws and nailed 
with steel nails into mortar joints at maximum 750mm 
centres and jointed with and including standard 
aluminium halfround cover stips at all joints.

2

All framed and ledged batten doors and combination 
doors, where battens are utilised, shall only be of 
construction acceptable to the Department, i.e. mortice 
and tenon where the tenon is exposed on the outside 
edges of styles and where the tenon is wedged to form 
a dovatailed shape.

DOORS ETC

SOLID/HARD WOOD DOORS
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5No
Door average size, 877 x 2400mm high overall with 
rebated meeting stiles.

3

DOOR: DRT-211 Framed and Ledged Solid Single Door 
44mm Thick Hard Wood: Framed Ledged Braced and 
Batton door with 44mm x 100mm Frame, 22mm x 
100mm Braced and 22mm x 230mm Bottom Rail Filled 
in with 12mm x 75mm Tung and Groove V-Jointed 
Boarding, Back to be closed in with 4mm plywood 
recessed into stiles

3No
Double Door average size, 1677 x 2400mm high overall 
with rebated meeting stiles.

4

DOOR: DRT-215: Equal, Solid Core, Flush, Double 
Door with View Panel, 20mm undercut, with push and 
Kick plate with rebated lippings to meeting stiles: 
FINISH: PNT-142: Acrylic vinyl emulsion to woodwork 
Colour: to Architect approval or similar approved 

SEMI SOLID DOORS

4No

Door overall size, 1270mm high x 2400mm high on the 
horizontal plane with high rebated meeting stiles, with 
40mm plywood faced semi-solid flush core panel fixed 
into rebate with aluminium beads to match.

5

DOOR: DRT-375: Semi-Solid, Flush Double Door, 
20mm Undercut, Including Toplight, with Push and Kick 
Plate,  [With Rebated Lippings to Meeting Stiles,], Paint 
work Finish with - Code:142: Acrylic Vinyl, Emulsion to 
Woodwork, Colour to the Architect Specification's 
approval. or similar approved 

12No

Door overall size, 877mm high x 2400mm high on the 
horizontal plane with high rebated meeting stiles, with 
40mm plywood faced semi-solid flush core panel fixed 
into rebate with aluminium beads to match.

6

DOOR:DRT-361 Semi Solid, Flush Single Door, With 
Paint:  PNT-142: Acrylic vinyl emulsion to wood work: 
Colour : to Architect's approval. with 4mm Clear glass 
rebate glass fixed into rebate with aluminium beads as 
fan light
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6NoDoor average size 994mm x 2400mm high7

DOOR: DRT-376: Semi-Solid, Flush Single Door with 
20mm Undercut and Kick Plate Finish: PNT-142: Acrylic 
Vinyl Emulsion to Wood work
Colour: To Architects approval

6NoDoor average size 877mm x 2064mm high8

DOOR: DRT-364: Semi-Solid, Flush Single Door with 
150mm Undercut Finish: PNT-142: Acrylic Vinyl 
Emulsion to Wood work: Colour: To Architects approval

JOINERY

SKIRTINGS

615m

19 x 76mm Meranti Skirting board  with 19mm rounded 
quarter round nailed to wall. All nails to be punched and 
fitted. finish with 2 coats clear agg shell polyurethane 
vanish

9

Wrought Meranti hardwood
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SECTION NO. 2

BILL NO. 8

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

NOTES: 

Tenderers are advised to study the "specification of 
materials and methods to be used" (EP/ASC Revision 0)

SUPPLEMENTARY PREAMBLES

Electrical  light  fittings, diffusers, panels, etc generally 
are "lay  in"  units  of  the  same dimensions as the 
suspension grid described  and  allowance  must  be  
made  accordingly  for their support  inclusive  of any 
flexibility insetting out that may be required (ceiling 
panels have not been deducted and pricing is to take 
cognisance thereof)

Note:

NAILED UP HORIZONTAL CEILINGS

415m2Platerboard Ceiling1

9mm Gypsum plasterboard ceiling with and including 
fixed at same roof on 38 x 38mm sw brandering at 
400mm centers.

10No

Extra over ceiling  for 650 x 650mm trap door of 38 x 
50mm wrought softwood  rebated  framing  with  one 38 
x 50mm sawn softwood cross brander covered with 
ceiling board and fitted flush in opening

2

HORIZONTAL SUSPENDED CEILING

537m2Suspended Ceiling3

1200mm x 600mm Lay-in Vinyl Acoustic Faced Tiled 
Ceiling suspended  to manufactures 
specification/architectures or similar approved 
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BULKHEADS 

195mInstalled and designed bulk heads per the designs, 4

CLG-321: Suspended Plasterboard Bulkheads 
Proprietary suspended monolithic plasterboard bulkhead 
system. 9,5mm Standard Tapered Gypsum plaster 
ceiling board or acceptable equivalent to be fixed with 
25mm drywall self-tapping screws, at a maximum of 
150mm. Jointing to be self-adhesive glass fibre tape and
quick setting joint filler. Supported by main tees installed 
at maximum 1200mm centres suspended using 
Galvanised Angle 25mm x 25mm at 1200mm centres 
along the length of the main tee, cross tees should be 
installed at 300mm centres with additional cross tees 
fixed to the main tees using Angle Cleats.
 

950m
19 x 50mm S.A pine Cornice: laid flat and finished with 
one universal undercoat and two coats enamel paint

5

Cornices

415m2
75mm Thick fibreglass insulation blanket in cavity of 
partitioning laid according to manufactures specification.

6

Insulation

537m2

4mm Alucushion® / Bubblefoil® FR (Fire Retardant) - 
white polyethylene coated single sided aluminium foil 
insulation Code 2906 as supplied by Alucushion® 
Thermal Insulation (Pty) Ltd. Laid taut over purlins and 
fixed concurrent with roof covering; overlapped 
longitudinally by 100mm; on and including white PVC 
coated straining wire spaced at 383mm centres; all in 
strict accordance with the manufacturers specifications.

7
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SECTION NO. 2

BILL NO. 9

NOTE:

FLOOR COVERINGS, WALL LININGS, ETC.

Tenderers are advised to study the "specification of 
materials and methods to be used" (EP/ASC Revision 0)

FLOOR COVERINGS

VINYL SHEETING

538m2On floors1

FLF-666 Vinyl Sheeting - Expona Flow PUR 2000mm 
wide x 2mm thick Palettone SD, or acceptable 
equivalent, high quality flexible vinyl flooring roll or 
acceptable equivalent with static dissipative properties. 
Colour/ pattern to architect's approval. Installed on 
power floated concrete and cement sand screed with 
wood float finish to vinyl manufacturer ’s 
recommendations. Coved turn-ups against walls 
150/90mm high as shown on Architect's design drawing. 
Adhesive (and primer if recommended by manufacturer) 
as recommended by the sheeting manufacturer.

94m150mm High Skirting, etc.2

94mCode CF20 cove Former3

Vinyl Edge and Cover Strips

47mCode CS-N capping Strips4

POLISH, SEALERS, ETC

538m2On Vinyl Floors5

Strip, Seal and Three coats wox polish
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SECTION NO. 2

BILL NO. 10

NOTE:

IRONMONGERY

Tenderers are advised to study the "specification of 
materials and methods to be used" (EP/ASC Revision 0)

Where ironmongery is described as plugged, prices are 
to include for screwing to and including approved patent 
plugs in concrete or brickwork with plaster or tiled finish, 
etc.

IRONMONGERY FIXED TO DOORS, etc.

Item

Provide the amount of R 150 000.00 (One Hundred and 
Fifty Thousand Rand) for the provision of Ironmongery 
installed complete. to be confirmed by 
Architect/Engineer

1

ALLOWANCE FOR IRONMONGERY

ItemProfit on above item2

ItemAttendance on ditto.3
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SECTION NO. 2

BILL NO. 11

METALWORK 

NOTES: 

Tenderers are advised to study the "specification of 
materials and methods to be used" (EP/ASC Revision 0)

PREAMBLES

The contractor is to make due allowance in his prices for 
complying with the following requirements.

ALUMINIUM

ALUMINIUM SHOP FRONTS, PARTITIONING, etc.

4No

Aluminium shop front doors opening average size 1600 
x 2720mm high complete with 6.38mm safety glazing. 
built on the average frame size 4415 x 3555mm high 
per the drawings. (measurements to be confirmed on 
site before installation) 

1

Design and install shop front with double door, with  
fanlight over door, with average 3555mm high overall 
,consisting of butt jointed clear laminated 6.38mm clear 
safety glass designed to SABS and NBR standards by 
specialist subcontractor with aluminium top and bottom 
rails and glass fins and aluminium doors 1600mm wide 
opening complete with ironmongery- client to approve. 
Frame finish: 

3No

Aluminium shop front doors opening average size 1600 
x 2720mm high complete with 6.38mm safety glazing. 
built on the average frame size 2480 x 3450mm high 
per the drawings. (measurements to be confirmed on 
site before installation) 

2
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2No

Aluminium shop front doors opening average size 1600 
x 2720mm high complete with 6.38mm safety glazing. 
built on the average frame size 4040 x 3555mm high 
per the drawings. built on two fixed panes of average 
size, 1220 x 3555mm high with fixed panes size two 
number  1220 x 835mm, 1220 x 1780mm high  
(measurements to be confirmed on site before 
installation) 

3

4No

Aluminium shop fixed front panes with 6No. top outward 
opening panes of average size 1347 x 941mm high, 
built on 6No. bottom fixed panes of  average size 1347 x 
889mm high with 6.38mm safety glazing. built on the 
average frame size 4040 x 3810mm high per the 
drawings. (measurements to be confirmed on site before 
installation) 

4

ALUMINIUM DOORS, FRAMES, etc 

8No
Average Door frame size 1800 x 2400mm overall 
comprising four fixed light size 900 x 1200mm high.

5

Single/double french aluminium doors, finish: power 
coated aluminium type with glazing: 6.38mm clear 
safety glass with Max 5.8 U-Value and Max 0.84 SGHC 
to SABS std including door frame or similar approved.

2No
Shower doors, size 813 x 2032mm high complete with 
glazing.

6

ALUMINIUM WINDOWS, FRAMES, etc 

10No

Window panel, average size 600 x 900mm high overall 
comprising 1No. top hung outward opening sashes, and 
1No. infill panels including friction hinges and casement 
stays. including burglar bars, to spec. or similar 
approved. etc. - (measurements to be confirmed on site 
before installation)

7

Top hung opening out with fixed glazing: finish-powder 
coated aluminium. frame: powder aluminium frame, 
glazing: 6.38mm clear safety glazing to SABS 
STD.complete with all ironmongery, and fixed in position 
including all packings, spacers, sub-frames and fixings 
etc., and sealed all round with poly sulphide sealant:
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3No

Window panel, average size 1800 x 1200mm high 
overall comprising 2No. top hung and bottom outward 
opening sashes, of average size: 1800 x 645mm high 
panels including friction hinges and casement stays. 
including burglar bars, to spec. or similar approved. etc. 
- (measurements to be confirmed on site before 
installation)

8

6No

Window panel, average size 1200 x 1200mm high 
overall comprising 1No. fixed pane including friction 
hinges and casement stays. including burglar bars, to 
spec. or similar approved. etc. - (measurements to be 
confirmed on site before installation)

9

PRESSED STEEL DOOR FRAMES 

12NoFrame for door 900 x 2100mm high 10

1,6mm Single rebated frames suitable for half brick 
walls 

11NoFrame for door 900 x 2100mm high 11

1,6mm Single rebated frames suitable for One brick 
walls 

4NoFrame for door 1600 x 2100mm high 12

SUNDRY STAINLESS STEELWORK

230m
30 x 3mm Flat section brass dividing strips between 
different floor finishes

13

Corner protectors, dividing strips, etc

LOUVRED

4No
Door average size 600 x 1870mm high (measurements 
to be confirmed on site before installation)

14

DRA-191 - Aluminium Framed Louvred Door set with 
natural

STAINLESS STEEL DOOR
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1NoDoor size 1000 x 1600mm high15

External steel door for refuse area: to be painted mild 
steel frame: colour to be determined on site.

STEEL ROLLER SHUTTERS ETC

1No
Chain operated slatted roller shutter average size 1800 
x 1000mm high opening

16

"Galvanised " GRS-341: Manually Operated Services 
Counter Roller Shutter Door: Finish; Factory Finish as 
Delivered per the Architect spec. or similar approved 
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SECTION No. 2

BILL NO. 12

NOTES: 

Tenderers are advised to study the "specification of 
materials and methods to be used" (EP/ASC Revision 0)

STRUCTURAL STEELWORK

Mass: The mass of all structural steelwork includes for 
all caps, bases and connections; is calculated nett in 
accordance with the mass lists of the South African 
Institute of Steel Construction wherein no allowance is 
made for rolling margins, rivets, black bolts, nuts, 
washers, distance pieces, packing, additional material in 
welding, decorative or protective treatments, nor for 
constructional aids, binding wire and waste. If the mass 
of any steel actually used exceeds the mass in the 
above mentioned lists this additional mass shall be 
entirely to the contractor's account and the masses to 
be used on this contract will be strictly in accordance 
with these lists.

Prices: The prices for structural steelwork are to include 
for all neccessary cutting to lengths, shaping, holing, 
tapping, threading, forging, turning, welding and filing 
smooth as well as for cutting, for threading where 
neccessary and for transporting to site, assembling, 
hoisting and fixing to the required levels. All rails, etc., 
described as continuous are to be in long lengths with 
flush welded joints. All screwed work is to have full 
threads. Where welding is stated this is to be continuous 
unless otherwise described.

The contractor shall check all dimensions on site as he 
shall be held solely responsible for work manufactured 
to incorrect sizes.

Structural steel shall be Grade 43, and where welding is 
stipulated this shall be 6mm continuous fillet welds.

-73-

Structural Steelwork
Bill No.  12
Section No.  2

By Botsang and Associates Consulting (PTY) Ltd

Carried Forward R



Brought Forward R

for the Ga-Segonyana Municipality

Construction of the Seoding Community Hall

The contractor shall submit his 'Shop Drawings' to the 
engineer in duplicate and must receive written approval 
thereof before commencing with the work.

All structural steelwork is to be mechanically wire 
brushed and primed with one coat of grade 1 Red Lead 
Primer to a dry film thickness of minimum 30 microns. 
After erection all damaged areas shall be wire brushed 
and patch primed.

ROOF STRUCTURE

1.1t406 x 140 x 67kg/m UB Rafter1

The following steel columns, rafters and beams in 
frames hoisted and bolted together in position 
approximately 9,500m above finished floor level. 
members with welded plates and angle sections in 
connections:

0.9tPC 230 x 90 PFC False Rafter2

0.6t200 x 75 x 20 x 3,0 CF lipped channel in purlin.3

0.3t150 x 75 x 20 x 2,5 CF lipped channel in purlin.4

0.35t40 x 40 x 4L SAG Angle5

BOLTS, etc.

25,000.00Item
Provide the Provisional Amount of R 25 000.00 (Twenty-
five Thousand rands) for bolts, fasteners, etc.

6

Holding down bolts:

0.20t70 x 70 x 6L X - Bracing7

Ancillary members:

0.30t70 x 70 x 6L Knee Bracing8

0.25t100 x 4,0 CHS eaves knee9

0.15t100 x 4,0 CHS eaves tie10

-74-

Structural Steelwork
Bill No.  12
Section No.  2

By Botsang and Associates Consulting (PTY) Ltd

Carried Forward R



Brought Forward R

for the Ga-Segonyana Municipality

Construction of the Seoding Community Hall

6No
Dry pack grouting 25mm thick under steel base plate to 
top of column size 400 x 300mm.

11

Sundries:

3No
Box in formwork to form pocket size 200 x 50 x 100mm 
deep on top of concrete wall beam.

12

PAINTING

230m2Surfaces of structural steel.13

Prepare and apply one coat universal undercoat and 
two coats high gloss enamel paint to:
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SECTION NO. 2

BILL NO. 13

NOTE:

PLASTERING

Tenderers are advised to study the "specification of 
materials and methods to be used" (EP/ASC Revision 0)

SCREEDS

1,085m2
30mm thick on floors to receive porcelain/ceramic floor 
tiles/carpeting, etc. 

1

Screeds on concrete

345m230mm thick on floors to receive waterproofing2

538m2

CR-141: Self-Leveling Screed Average 20mm thick 
single pack rapid hardening cement based screed on 
min. of 25MPa substrate. Prime prepared substrate with 
2No coats acrylic primer, allow to dry before applying 
screed.
Apply self-leveling screed with a steel trowel in strict 
accordance with the manufacturer ’s recommendations.

3

INTERNAL PLASTER

1,621m2On brick walls4

Two coats plaster with smooth Rhinolight finish on 
brickwork

162m2On narrow widths5

415m2Soffit below ceilings to be ryhinolite 6

Two coats plaster with smooth Rhino light finish on 
partitioning, Ceiling, etc.

GRANOLITHIC FINISH
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125m150mm High coved skirting against walls.7

Untinted granolithic finish
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SECTION NO. 2

BILL NO. 14

NOTES: 

Tenderers are advised to study the "specification of 
materials and methods to be used" (EP/ASC Revision 0)

TILING 

Description of tiles shall be deemed to include straight 
and splayed cutting and waste

SUPPLEMENTARY PREAMBLES

WALL TILING

265m2On walls1

White Glazed tiles: size 200 x 200 x 6mm (P.C 
allowance of R 100.00/m2 excludes V.A.T. but includes 
delivery to site), includes waste, laying, supply and fixing 
with an approved adhesive and jointing in tinted "Tal" 
grout to:

27m2On narrow widths2

112m2On splashbacks, etc.3

FLOOR TILING IN PATTERNS

260m2On floors 4

FLF-235 1200 x 600mm Porcelain Floor Tiles 1200 x 
600mm x 12mm thick, full bodied porcelain floor tiles 
bedded on cement based powder adhesive and self-
levelling screed topping.  (P.C allowance of R 
150.00/m2 excludes V.A.T. but includes delivery to 
site),Thickness within a range recommended by the 
manufacturer. Grouting to be cement based powder 
grout with 3mm max. Joint width in accordance with the 
tile manufacturer ’s recommendations. Colour to 
architect's approval.
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35m2In narrow widths5

224m2On floors 6

FLF-232: 600 x 600mm Porcelain Floor Tiles 600 x 
600mm x 12mm thick full bodied porcelain floor tiles. 
Colour to architect's approval.  (P.C allowance of R 
100.00/m2 excludes V.A.T. but includes delivery to site), 
Bedded on cement based powder adhesive and 
thickness within a range recommended by the 
manufacturer.Grouting to be cement based powder 
grout with 3mm max joint width in accordance with the 
tile manufacturer’s recommendations. Colour to 
architect's approval. to:

26m2In narrow widths7

1,230m
300mm x 300mm full body on adhesive to supplier's 
specification

8

SKIRTINGS, ETC
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SECTION NO. 2

BILL NO. 15

PLUMBING AND DRAINAGE 
(PROVISIONAL)

NOTES: 

Tenderers are advised to study the "specification of 
materials and methods to be used" (EP/ASC Revision 0)

PREAMBLES

RAINWATER GOODS

63m

Rectangular section eaves gutters with 20mm 
overlapping joints sealed with and including bitumen 
impregnated foam plastic joint sealing strip and riveted 
at 20mm centres

1

125mm x 100mm x 0.6mm thick galvanised steel gutter 
and down pipes fixed to manufacture's details

6NoExtra for stopped end2

6NoExtra over for outlet for 100mm diameter uPvc downpipe3

75m
100mm Diameter Rainwater down pipes build into 
concrete coloumns

4

uPVC or equally approved / galvanised rainwater pipe. 
to the eng's spec.

6No
Extra for shoe5

6NoExtra over downpipe for 600 mm eaves offset6

8No
150mm Diameter side type outlet with domical grating, 
jointed to uPVC pipe and set in top of concrete slab.

7

"Fullbore" cast iron outlets including joint to uPVC pipes, 
adaptors, etc.:
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8No

Vitreous china close coupled wash-down suite colour: 
white, comprising 90Deg. outlet open rim pan and 
matching 6 litre top dual flush cistern including lid and 
fitments, with thermo-set seat.

8

SANITARY FITTINGS 

12No

Ceramic fire clay drop-in vanity basin, colour: white,size 
595 x 455mm including chain stay hole fitted into 
opening in vanity top (elsewhere specified) and sealed 
with silicone sealant where basin rim meets vanity top.

9

2No

Grab rail, All stainless steel grab rails to have 
concealed fixings. To be fixed in position to 
manufactires specification and details.

10

GRAB RAILS, etc.

SHOWER HEADS, etc.

2NoShower heads, etc.11

Stop tap with arm and shower rose or similar, complete.

URINALS, ETC

3NoUrinal, complete, etc.12

White vitreous china wall mounted top inlet size 600 x 
385 x 380mm including 38mm chromium plated domical 
grating , flush valve, fixed on and including two hanger 
brackets and urinal division fixed with and including 
fixing screws and hanger bracket, etc.

6No32mm Basin waste union13

CHROME PLATED WASTE UNIONS, ETC. (Supply & 
Fit)

4No38mm Sink waste union14

WASTE UNIONS, TRAPS ETC.
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6No32mm Chromium plated bottle trap.15

The following sanitary fittings to SABS specifications, 
etc.

7No38mm Shower "P" trap.16

9No40mm Urinal "P" trap fixed to 40mm uPVC pipe.17

6No40 x 40mm Deep seal "P" or "S" trap18

Rubber

4No32mm Deep seal flexitrap.19

8No38mm Combination "S" trap.20

4No
200 x 200mm gulley assembly and joining to fitting and 
Upvc pipe.

21

Gulleys:

8No32mm Basin waste union22

WASTE UNIONS, ETC. (Supply & Fit)

6No38mm Sink waste union23

8NoChromium plated bottle trap, etc.24

Chromium plated

7NoAnti-theft plug25

8NoBasin mixer - Short, etc.26

TAPS, VALVES, ETC

6No15mm raised nose pillar taps27

4No15mm 121RB stopcock28

3No20mm 131RB stopcock29

5No50mm 1001/125RB fullway gate valve30
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4No
Shower mixer including arm and head or similar 
approved

31

4No15mm Halfway ball-o-stop and joints to copper pipe32

Sundries

6No35mm In-line strainer33

2No22mm Masterflo I pressure reducing valve34

Item
Allow for testing the whole of the water supply 
installation

35

Testing

SINKS, etc.

2NoGalvanised rack Sink, complete.36

Standard double bowl sink 1850 x 650 x 1060mm high 
with tublagalvanised rack unit, type to be installed to 
manufacturer's details and specification, complete with 
fitments and fixings. etc.

SANITARY PLUMBING 

260m40mm pipes fixed to walls, concrete, etc37

Upvc pipes

450m50mm pipes fixed to walls, concrete, etc38

420m110mm pipes fixed to walls, concrete, etc39

6No40mm Plain Bend40

Extra over pipes for fittings

4No40mm Access bend 41

4No40mm Junction42

3No40mm diameter 2 way vent valve 43

-83-

Plumbing and Drainage (provissional)
Bill No.  15
Section No.  2

By Botsang and Associates Consulting (PTY) Ltd

Carried Forward R



Brought Forward R

for the Ga-Segonyana Municipality

Construction of the Seoding Community Hall

6No50mm Bend44

5No50mm Junction45

6No50mm Access bend 46

5No50mm Access Junction 47

4No110mm Access bend48

3No110mm Plain bend49

4No110mm Pan connector50

6No110mm Reducing junction 51

4No100mm diameter Two way vent valve52

Item
Allow for testing the whole of the sanitary plumbing 
installation

53

Testing

WATER SUPPLY

HOT AND COLD WATER AND FIRE SERVICE 
RETICULATIONS

268m15mm Diameter pipe.54

Medium class galvanised steel pipes/copper to SABS 
62, with screwed ends, to walls , etc.:

310m20mm Diameter pipe.55

315m25mm Diameter pipe.56

6No15mm Fitting.57

Extra over galvinised steel/copper pipes for screwed 
fittings:

10No20mm Fitting.58

6No25mm Fitting.59
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260m25mm Diameter pipe.60

Laid in ground not exceeding 1m deep including 
excavations, bedding, backfilling, compaction and 
disposal of surplus material:

8No32mm Plain bend.61

Extra over uPVC pipes for uPVC solvent weld or ring 
seal fittings:

6No32mm Access bend.62

8No40mm Plain bend.63

4No40mm Access bend.64

5No40mm Access junction.65

ItemTesting water pipe system66

TESTING

FIRE FIGHTING EQUIPMENT

4No9kg dry chemical powder fire extinguisher67

Extinguishers including initial charge and setting up in 
position:

2No
Fire hose reel with 30m plastic hose, chromium
plated stopcock, shut-off nozzle and wall bracket

68

1No10 Litre floor/wall electric water heater, etc.69

ELECTRIC WATER HEATERS

2No

100 Litre electric water heater in ceiling including for 
geyser tray, all hot and cold water pipework and fittings, 
pressure reducing valves, vacuum breakers, in-line 
strainers, overflow pipes, etc

70

-85-

Plumbing and Drainage (provissional)
Bill No.  15
Section No.  2

By Botsang and Associates Consulting (PTY) Ltd

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity Rate

for the Ga-Segonyana Municipality

Construction of the Seoding Community Hall

SECTION NO. 2

BILL NO. 16

GLAZING 

NOTES: 

Tenderers are advised to study the "specification of 
materials and methods to be used" (EP/ASC Revision 0)

PREAMBLES

All glazing to comply with SABS 1263 Part 3:1998. Light 
and ventilation to comply with Part O if NBR 0400

TOPS, SHELVES, DOORS, MIRROR ETC

2No

MIR-112: 600mm Mirror : 600 x 600mm plate glass 
mirror glass with bevelled edges, fixed with double sided 
tape.

1

4 mm Silvered float glass copper backed mirrors 
with polished bevelled edges fixed with double 
sided adhesive tape to and including painted 
supawood sub-frame approximately 350 x 900 mm 
fixed to and including galvanised angle section 
cleats/brackets

6No

MIR-113: 900mm Mirror: 600 x 900mm plate glass 
mirror glass with bevelled edges fixed with double sided 
tape.

2

4No

MIR-114: 900mm Mirror – Full Width : 900mm x full width 
Plate glass mirror glass bathroom vanity with bevelled 
edges fixed with double sided tape.

3
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SECTION NO. 2

BILL NO. 17

PAINTWORK

NOTES: 

Tenderers are advised to study the "specification of 
materials and methods to be used" (EP/ASC Revision 0)

PREAMBLES

PAINTWORK ETC TO NEW WORK

ON FLOATED PLASTER

1,621m2On internal walls       1

Prepare and apply one coat professional plaster primer 
and two coats acrylic PVA paint suitable for washing 
with a mild detergent and with a mat finish. Provide 1 
coat alcaline resistant 100% pure acrylic fillercoat. 
Spread rate 6m square per liter.

162m2On narrow widths not exceeding 300 mm wide         2

ON WOOD

210m2On doors - (Internal-External)3

Three coats clear varnish

METAL SURFACES

125m2On door frames4

Spot priming defects in pre primed surfaces with zinc 
phosphate metal primer, one coat universal undercoat 
and two polyurethane velvet enamel paint

120m2
Balustrades, etc (both sides measured over the full flat 
area)

5
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98m
Down pipes, gutters etc 6

SMOOTH CONCRETE SURFACES WITH

611m2Ceilings and beams7

One coat alkali resistant plaster primer and two coats 
PVA acrylic emulsion paint on

120m32 x 219mm Fascias and barge boards8
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SECTION SUMMARY - Seoding Hall Community

Bill
No

Page
No

Amount

52Earthworks (provissional)1

55Concrete, Formwork and Reinforcement2

56Precast Concrete3

58Masonry4

60Waterproofing5

61Roof Coverings6

64Carpentry and  Joinery7

66Ceilings, Partitioning and access flooring8

67Floor Coverings, Wall Linings, etc.9

68Ironmongery10

72Metalwork11

75Structural Steelwork12

77Plastering13

79Tiling14

85Plumbing and Drainage (provissional)15

86Glazing16

88Paintwork17
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SECTION NO. 3

BILL NO. 1

EXTERNAL WORKS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The nature of the ground is assumed to be loose sandy 
material, therefore "earth", but possibly interspersed with 
"hard rock" or "soft rock"

Nature of ground

PAVING

Foundations

Excavation, Filling, etc

105m3
300mm deep to remove topsoil and stockpile on site to 
reuse in beams 

1

Excavation in earth not exceeding 1.5m deep

105m3
Surplus material from excavation and/or stock piles on 
site to a dumping site to be located by the contractor

2

Extra over all excavations for carting away

71m3Soft rock 3

Extra over bulk excavations in earth for excavation in 

71m3Hard rock 4

105m3
Construct berm from stockpiled material with 93% 
compaction 

5

Earth filling supplied by the contractor under paving, etc 

105m3
Oversite of 150mm G5 imported material selected 
gravel material with 95% compaction 

6

-90-

External works
Bill No.  1
Section No.  3

By Botsang and Associates Consulting (PTY) Ltd

Carried Forward R



Brought Forward R

for the Ga-Segonyana Municipality

Construction of the Seoding Community Hall

700m2

Compaction of ground surface under pavings, etc 
including scarifying for a depth of 150mm, breaking 
down oversize material , adding suitable material where 
necessary and compacting to 93% MOD AASHTO 
density 

7

Compaction of surfaces 

Insecticide / Weed killers Protection

700m2Under Paving 8

Soil insecticide/weed killers, mixed and applied strictly in 
accordance with the manufacturers instructions under:

5,000.00Item

Allow the amount of R 5 000.00 (Five Thousand Rand) 
for tests as prescribed by the Engineer and to his 
approval 

9

Prescribed density tests on filling 

700m2

Supply and place 20mm thick river-sand bedding with 
sand swept into joints including preparation of ground or 
filling, etc . 

10

River-sand/Filling Under Paving

700m2

Supply and place  60/80 mm thick "Infraset Masoniqua" 
light grey paving blocks - layed in herringbone pattern. 
or similar approved concrete paving blocks on 20mm 
thick river-sand bed with sand swept into joints including 
preparation of ground or filling, etc. (to be confirmed by 
engineer)

11

Paving

320mAllow for cutting of concrete blocks 12

Precast Concrete Kerbs: 
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150m

Vertical mountable barrier kerb 150 x 250mm high figure 
7 with 150 x 150 x 300mm unreinforced concrete 
haunching at back of each joint, with 1:4 cement mortar 
bed of size 400 x 40mm high, including excavation, 
backfilling, etc 

13

Precast concrete finished smooth on exposed 
surfaces including bedding, jointing and pointing 

120m
Concrete edge beam of 20Mpa/19mm  cast against 
excavated surfaces, etc.

14

Concrete

MAIN HOLE, etc

3No
Manhole exceeding 1000mm and not exceeding 
1500mm deep

15

Shallow type manhole not exceeding 2000mm deep to 
invert level formed of precast concrete components all 
bedded and joined with approved watertight joints, the 
chamber comprising 1050mm internal diameter x 67mm 
wall thickness rings, the bottom ring set on and including
100mm thick 20Mpa/19mm mass concrete base 
projecting 75mm behind external face of chamber ring 
and sealed to ring with 75mm wide x 125mm high 
20Mpa/19mm mass concrete triangular fillet complete 
with precast concrete medium duty cover and frame 
comprising 125mm thick x 67kg frame and 125mm thick 
x 66kg cover, complete with and including necessary 
step irons, 20Mpa/19mm mass concrete benching in 
bottom with top surface to falls and finish smooth with 
(1:1) cement plaster, 150mm vitrified clay channels, 
channel bends, channel junctions, etc. additional 
excavations and backfilling compacted to 93% modified 
AASHTO density

REINFORCED CONCRETE

30m3In Footing for Water tank support16

25MPa/19mm Concrete:

STEEL FOR WATER TANK SUPPORT
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ItemSteel for water tank support17

Steel Structure for Water Jojo Tank Support

JOJO TANK 

2No
Supply and Install Jojo Tank, including water pumps, 
etc.

18

Supply and Installation of The 10 000L JoJo Tanks, 
inclusive of 1.1 booster pump with controller, pump 
cover, suction hose kit 32mm, float valve kit, etc.

SEPTIC TANK

ItemTank, etc.19

Construction of the Septic tank, including tanks inlet and 
out let pipes, transfer pipes between internal chambers, 
vent pipes and access main hole so that tank can be 
maintained and cleaned out., this per the engineer, etc.

68m3

Excavate in all materials for open face excavation for 
the tank, backfill, compact and dispose of surplus 
materials as ordered

20

Bulk Excavation for tank

58.00m3Base Concrete for tank21

Mass concrete with a coarse aggregate of 19mm and
a minimum compressive strength of 20Mpa at 28 
days

45m3
Filling (G6) from excavations to sides of tank, etc., 
compacted to 95%  modified AASHTO density 

22

Filling:

GUARD ROOM

Item
Guard room (allowance for profit and attendance, all 
inclusive)

23

Allow for the Guard room, specifications and drawings 
to the Architect, (measurements to be confirmed on site)
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BORE HOLE

Item

Supply and equipment borehole drilled on site with a 
new borehole pump, interconnecting pipework to the 
break tank c/w electrical installation. (allowance for profit 
and attendance, all inclusive)

24

Allow for the Drilling, equipping of a bore hole complete 
and supply to the storage (measurements to be 
confirmed on site)

BOUNDARY STEEL FENCE, etc

EXCAVATIONS

31m3Trenches25

Excavation in earth not exceeding 2m deep

52m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density

26

Compaction of surfaces

UNREINFORCED CONCRETE

10m3Strip footings/Bases 27

25MPa/19mm concrete

EXTERNAL DIAMOND FENCE

980m
Diamond Mesh Fence, comprising of 3m long panels 
and 1.8m high. etc. or similar approved

28

Supplying and installation of a Diamond Mesh Fence, 
comprising and panels of 3m long and 1.8m high. (this 
per the engineer/architectural specifications)

GATES

-94-

External works
Bill No.  1
Section No.  3

By Botsang and Associates Consulting (PTY) Ltd

Carried Forward R



Brought Forward R

for the Ga-Segonyana Municipality

Construction of the Seoding Community Hall

2NoSingle Gate29

Supply and install 1.1m x 1.8m high security gate Type 
'B'  including, corrosion protection (galvanising), gate 
posts, struts, to match above fence , padlocked. Also 
refer specification supplied  for Steel Fencing.

1NoManual Operated Double Gate30
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Page
No

FINAL SUMMARY

Section
No

Amount

49Preliminaries and General1

89Seoding Hall Community2

95External Works3

RSub-total - 1

Item

ELECTRICAL INSTALLATION
(Brought forward - Part B) - to be confirmed by Engineer
(Value-Added Tax Excluded)

RSub-total - 2

R

CONTINGENCIES

Allow for Four Percent (4%) on the sub-total above for 
Contingencies to be used at the discretion of the 
Principal Agent and to be deducted in whole or in part if 
not required

RSub-total - 3

RValue Added Tax (15%)

RTOTAL TO TENDER
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