Item
No

Construction of the Seoding Community Hall
for the Ga-Segonyana Municipality

Quantity Rate Amount

SECTION NO. 1

BILL NO 1

PRELIMINARIES AND GENERAL

AGREEMENT AND SCHEDULE OF CONDITIONS
OFBUILDING CONTRACT

BUILDING AGREEMENT AND PRELIMINARIES

NB: This BOQ should not be used for procuring of
materials, it should be noted that the Construction
drawings and the specification document as issued by
the Architect take precedence over this BOQ

i) The Agreement is to be the JBCC Series 2000
Works Agreement: Contract Data prepared by
the Joint Building Contracts Committee, May
2018 Edition 6.2

i) If Alternative A as set out in clause 10.3
hereinafter is to be used for the adjustment of
the preliminaries each item priced is to be
allocated to one or more of the three categories
by insertion of "F", "V" or "T" as the case may
be against the price in the "rate" column
immediately preceding the "amount" column,
where "F" denotes a fixed amount (amount not
to be varied), "V" denotes an amount variable in
proportion to value and "T" denotes an amount
in proportion to time

iii) Clauses stated under a clause heading, shall
be read in conjunction with the existing JBCC
Series 2000 Works Agreement, May 2018
Edition and the JBCC Series 2000
Preliminaries, May 2018 Edition 6.2.

User note

A provision/clause in Edition 6.2 of the JBCC Principal
Building Agreement may have unintended
consequences. The following is relevant:
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Within the contract data document there is space to
insert changes made to the JBCC documentation.
Quantity surveyors have generally up to now merely
inserted in this space "Refer to Bill No. 1"

"Note :

The amendments contained herein or in the single
referenced Annexure constitute the only
amendments to the standard JBCC Agreement that
will apply. No other amendments shall be of any
force or effect”

"It is specifically agreed that the note below calling for
amendments to the standard JBCC Agreement to be
listed in the space provided in the contract data or
recorded in 'the single referenced Annexure' shall not
apply. Where standard clauses or alternatives are not
entirely applicable to this agreement such amendments,
modifications, corrections or supplements as will apply
are given under each relevant clause heading in Bill No
1 (Preliminaries) and such amendments, modifications,
corrections or supplements shall take precedence
notwithstanding the note below and notwithstanding the
provisions of clause 5.6 of the JBCC Principal Building
Agreement"

Not doing as suggested above when adhering to the
system generally used by quantity surveyors up to
now may result in any amendments within Bill No. 1
(Preliminaries) being considered null and void,
which could then lead to major claims

PREAMBLES FOR TRADES
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User note

The Model Preambles for Trades 2018 published by the
Association of South African Quantity Surveyors is
designed to support and extend the abbreviated
descriptions utilised in these bills of quantities by inter
alia referring to SANS construction standards. Where
such model preambles are not applicable (eg where
BS or Euro construction standards are applicable or the
design consultants provide other
preambles/specifications for insertion), users are to
ensure that the abbreviated descriptions when read in
conjunction with the Standard System of Measuring
Building Work (seventh edition) for works within South
Africa or the Standard Method of Measuring Building
Work for Africa 2018 (second edition) for works
elsewhere in Africa, represent the full description by
extending the abbreviated bills of quantities descriptions
and/or by inserting appropriate preambles or
specifications

Note that the text of the Standard System of Measuring
Building Work (eighth edition) and that of the Standard
Method of Measuring Building Work for Africa 2018
(second edition) is the same

The Model Preambles for Trades 2018 as published by
the Association of South African Quantity Surveyors
shall be deemed to be incorporated in these bills of
quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained

Supplementary preambles and/or specifications are
incorporated in these bills of quantities to satisfy the
requirements of this project. Such supplementary
preambles and/or specifications shall take precedence
over the provisions of the Model Preambles

The contractor's prices for all items throughout these
bills of quantities shall take account of and include for
all of the obligations, requirements and specifications
given in the Model Preambles and in any supplementary
preambles and/or specifications
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STRUCTURE OF THIS PRELIMINARIES BILL

Section A : A recital of the headings of the individual
clauses of the aforementioned JBCC
Principal Building Agreement

Section B : A recital of the headings of the individual
clauses of the aforementioned Preliminaries
document

Section C : Any special clauses to meet the particular
circumstances of the project

PRICING OF PRELIMINARIES

Should the contractor select Option A in the contract
data for the adjustment of preliminaries, the amounts
entered against the relevant items in these
preliminaries are to be divided into one or more of the
three categories provided namely fixed (F), value related
(V) and time related (T)

SECTION A: PRINCIPAL BUILDING
AGREEMENT

Interpretation (A1-A7)

Clause 1.0 - Definitions and interpretation
Definition of agreement

The definition of agreement is replaced with the
following definition :

"AGREEMENT : The JBCC Principal Building
Agreement, the completed JBCC PBA contract data, the
contract drawings, the priced documents and any
other documents reduced to writing and signed by the
parties”

Pricing of bills of quantities
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The contractor is to allow opposite each item for all
costs in connection therewith. All prices to include,
unless otherwise stated, for all materials, fabrication,
conveyance and delivery, unloading, storing, unpacking,
hoisting, labour, setting, fitting and fixing in position,
cutting and waste (except where to be measured in
accordance with the standard system of measurement),
patterns, models and templates, plant, temporary works,
returning of packaging, duties, taxes (other than Value
Added Tax), imposts, establishment charges,
overheads, profit and all other obligations arising out of
this agreement. Value Added Tax (VAT) is to be
separately stated on the summary page of these bills of
quantities

Items left unpriced will be deemed to be covered in
prices against other items throughout these bills of
quantities and no claim for any extras arising out of the
contractor's omission to price any item will be
entertained

Prices for all construction equipment, temporary
works, services and other items shall include for the
supply, maintenance, operating cost and subsequent
removal and making good as necessary

Abbreviated descriptions

The items in these bills of quantities utilise abbreviated
descriptions. It is the intention that the abbreviated
descriptions be fully described when read with the
applicable measuring system and the relevant
preambles and/or specifications. However, should the
full intent and meaning of any description not be clear,
the contractor shall, before submission of his tender,
call for a written directive from the principal agent,
failing which it shall be assumed that the contractor
has allowed in his pricing for materials and workmanship
in terms of international best practice

Legal status of contractor

If the contractor constitutes a joint venture, consortium
or other unincorporated grouping of two or more persons
then:
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1. These persons are deemed to be jointly and
severally liable to the employer for the
performance of this agreement

2. These persons shall notify the employer of their
leader who has authority to bind the contractor
and each of these persons

3. The contractor shall not alter its composition or
legal status without the prior written consent of
the employer

Errata by JBCC

Omit from definition of construction period the words :
"excluding annual holiday periods"
Omit from definition of preliminaries the word : "priced"

User note

Between the contractor and the employer there shall be
and agreement from one person responsible for the
enrolment of the following residential developments
below:

NHBRC levies

The employer shall allow for and pay any levies
required by the National Home Builders Registration
Council (NHBRC). The contractor warrants that he is
registered and will maintain registration with the NHBRC
for the duration of this agreement [2.1]

NHBRC levies

The contractor shall allow for and pay any levies
required by the National Home Builders Registration
Council (NHBRC). The contractor warrants that he is
registered and will maintain registration with the NHBRC
for the duration of this agreement [2.1]

Foe Vi, T ltem
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Clause 3.0 - Offer and acceptance
Foe Vi
T

Item
Clause 4.0 - Assignment and cession
Fie, Vi,
T ltem

Clause 5.0 - Contract documents
Value Added Tax

Provision is made in the summary page of these bills of
quantities for the inclusion of Value Added Tax (VAT)

User note

The contract drawings are to be listed in the contract
data. If insufficient space is available for such listing or
for any other reason then reference should be made in

the contract data as to where the contract drawings are
listed. One of the following clauses may be used

Insert the following where only a few contract drawings
are applicable

Contract drawings

The contract drawings are as listed on the contents
page of the bills of quantities [5.1] - TBA

Insert the following where numerous contract drawings
are applicable

Contract drawings

Refer to Annexure TBA for a list of the contract
drawings [5.1]

Priced document as specification

Clause 5.3 is deemed to be deleted
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The principal agent shall decide which portion of the
priced document may be used as a specification of
materials and goods or methods, if any

User note

Insert the following where applicable

Electronic issue of drawings

All drawings for this project will be issued electronically
and the contractor shall be deemed to have received

such drawings on the date that such drawings have
been dispatched electronically [5.5]

Precedence
Clause 5.6 is deemed to be deleted. The provisions of
this Bill No. 1 (Preliminaries) shall take precedence over

any other documents which constitute this agreement
[5.6]

T ............................ ltem
Clause 6.0 - Employer's agents

Delegated authority

The authority of the principal agent to issue contract
instructions and perform duties for specific aspects of

the works is delegated to agents as follows [6.2]:

User note

Add delegated authority as may be required for other
relevant consultants not listed hereinafter

0. Project Manager/Principal Agent

0.1 Duties :

The project manager/principal agent is responsible for
the project management, coordination and for the
smooth running of the project from start to completion
/hand over of the project to the user client
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1. Architect

User note

Note that the contract instructions hereinafter are those
listed in clause 17.0 of the JBCC PBA

1.1 Duties :

The architect is responsible for the architectural design,
functional design and quality inspection of the works

1.2 Contract instructions [17.0] :

1.2.1  Rectification of discrepancies, errors in
descriptions or omissions in contract
documents other than this agreement

1.2.2  Alteration to design, standards or quantity of the
works provided that such contract instructions
shall not substantially change the scope of the
works

1.2.3  The site [13.2.4]

1.2.4 Compliance with the law, regulations and by
laws [2.1]

1.2.5 Provision and testing of samples of materials
and goods, of finishes and assemblies of
elements of the works

1.2.6  Opening up of work for inspection, removal or
re-execution

1.2.7 Removal or re-execution of work

1.2.8 Removal or substitution of any materials and
goods

1.2.9 Protection of the works

1.2.10 Making good physical loss and repairing
damage to the works [8.0]
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1.2.11 Rectification of defects [21.2]

1.2.12 A list for practical completion specifying
outstanding or defective work to be rectified to
achieve practical completion and a list for
completion and a list for final completion
specifying outstanding or defective work to be

rectified to achieve final completion

1.2.13 Expenditure of budgetary allowances, prime
cost amounts and provisional sums

1.2.14 Appointment of a subcontractor [14.0; 15.0]

1.2.15 Termination of a nominated n/s subcontract
agreement [27.2.8]

1.2.16 Work by (a) direct contractor(s) [16.0]

1.2.17 Access by other or previous contractors to
remedy defective work

1.2.18 Removal from the site of any person employed
on the works

1.2.19 Removal from the site of any person not
engaged on or connected with the works

1.2.20 On termination, protection of the works,
removal
of construction equipment and surplus
materials and goods [29.0]

2. Quantity surveyor

User note

Insert the following but remove where the consultant is
not relevant to this agreement. Edit both the duties and
the contract instructions of the consultant in keeping
with the wishes of the principal agent
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2.1 Duties :

The quantity surveyor is responsible for all
measurements, valuations, financial assessments and
all other quantity surveying and cost control functions of
the works

2.2 Contract instructions [17.0] :
2.2.1 Redctification of discrepancies, errors in

descriptions or omissions in contract
documents other than this agreement

2.2.2 Alteration to design, standards or quantity of the
works provided that such contract instructions
shall not substantially change the scope of the
works

2.2.3  The site [13.2.4]

2.2.4 Compliance with the law, regulations and by
laws [2.1]

2.2.5 Provision and testing of samples of materials
and goods, of finishes and assemblies of
elements of the works

2.2.6  Opening up of work for inspection, removal or
re-execution

2.2.7 Removal or re-execution of work

2.2.8 Removal or substitution of any materials and
goods

2.2.9 Protection of the works

2.2.10 Making good physical loss and repairing
damage to the works [8.0]

2.2.11 Rectification of defects [21.2]
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2.2.12 A list for practical completion specifying
outstanding or defective work to be rectified to
achieve practical completion and a list for
completion and a list for final completion
specifying outstanding or defective work to be
rectified to achieve final completion

2.2.13 Expenditure of budgetary allowances, prime
cost amounts and provisional sums

2.2.14 Appointment of a subcontractor [14.0; 15.0]

2.2.15 Termination of a nominated n/s subcontract
agreement [27.2.8]

2.2.16 Work by (a) direct contractor(s) [16.0]

2.2.17 Access by other or previous contractors to
remedy defective work

2.2.18 Removal from the site of any person employed
on the works

2.2.19 Removal from the site of any person not
engaged on or connected with the works

2.2.20 On termination, protection of the works,
removal
of construction equipment and surplus
materials and goods [29.0]

3. Civil and structural engineer

User note

Note that the contract instructions hereinafter are those
listed in clause 17.0 of the JBCC PBA

3.1 Duties :

The civil and structural engineer is responsible for all
aspects of civil and structural engineering design and
quality inspection of the works

3.2 Contract instructions [17.0] :
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3.21

3.2.2

3.2.3

3.24

3.2.5

3.2.6

3.2.7

3.2.8

3.29

3.2.10

3.2.11

3.2.12

3.213

3.2.14

Brought Forward

Rectification of discrepancies, errors in
descriptions or omissions in contract
documents other than this agreement

Alteration to design, standards or quantity of the
works provided that such contract instructions
shall not substantially change the scope of the
works

The site [13.2.4]

Compliance with the law, regulations and by
laws [2.1]

Provision and testing of samples of materials
and goods, of finishes and assemblies of
elements of the works

Opening up of work for inspection, removal or
re-execution

Removal or re-execution of work

Removal or substitution of any materials and
goods

Protection of the works

Making good physical loss and repairing
damage to the works [8.0]

Rectification of defects [21.2]

A list for practical completion specifying
outstanding or defective work to be rectified to
achieve practical completion and a list for
completion and a list for final completion
specifying outstanding or defective work to be
rectified to achieve final completion

Expenditure of budgetary allowances, prime
cost amounts and provisional sums

Appointment of a subcontractor [14.0; 15.0]
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3.2.15 Termination of a nominated n/s subcontract
agreement [27.2.8]

3.2.16 Work by (a) direct contractor(s) [16.0]

3.2.17 Access by other or previous contractors to
remedy defective work

3.2.18 Removal from the site of any person employed
on the works

3.2.19 Removal from the site of any person not
engaged on or connected with the works

3.2.20 On termination, protection of the works,
removal
of construction equipment and surplus
materials and goods [29.0]

4. Mechanical engineer

User note

Note that the contract instructions hereinafter are those
listed in clause 17.0 of the JBCC PBA

4.1 Duties :

The mechanical engineer is responsible for all aspects
of mechanical engineering design and quality inspection
of the works

4.2 Contract instructions [17.0] :

4.2.1 Rectification of discrepancies, errors in
descriptions or omissions in contract
documents other than this agreement

4.2.2 Alteration to design, standards or quantity of the
works provided that such contract instructions
shall not substantially change the scope of the
works

423 The site [13.2.4]
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424

4.2.5

426

4.2.7

4.2.8

429

4.2.10

4.2.11

4212

4.2.13

4.2.14

4.2.15

4.2.16

4.2.17

4.2.18

Brought Forward

Compliance with the law, regulations and
by laws [2.1]

Provision and testing of samples of materials
and goods, of finishes and assemblies of
elements of the works

Opening up of work for inspection, removal or
re-execution

Removal or re-execution of work

Removal or substitution of any materials and
goods

Protection of the works

Making good physical loss and repairing
damage to the works [8.0]

Rectification of defects [21.2]

A list for practical completion specifying
outstanding or defective work to be rectified to
achieve practical completion and a list for
completion and a list for final completion
specifying outstanding or defective work to be
rectified to achieve final completion

Expenditure of budgetary allowances, prime
cost amounts and provisional sums

Appointment of a subcontractor [14.0; 15.0]

Termination of a nominated n/s subcontract
agreement [27.2.8]

Work by (a) direct contractor(s) [16.0]

Access by other or previous contractors to
remedy defective work

Removal from the site of any person employed
on the works
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4.2.19 Removal from the site of any person not
engaged on or connected with the works

4.2.20 On termination, protection of the works,
removal
of construction equipment and surplus
materials and goods [29.0]

5. Electrical engineer

User note

Note that the contract instructions hereinafter are those
listed in clause 17.0 of the JBCC PBA

5.1 Duties :

The electrical engineer is responsible for all aspects of
electrical engineering design and quality inspection of
the works.

5.2 Contract instructions [17.0] :

5.2.1 Rectification of discrepancies, errors in
descriptions or omissions in contract
documents other than this agreement

5.2.2 Alteration to design, standards or quantity of the
works provided that such contract instructions
shall not substantially change the scope of the
works

5.2.3 The site [13.2.4]

5.2.4 Compliance with the law, regulations and
by laws [2.1]

5.2.5 Provision and testing of samples of materials
and goods, of finishes and assemblies of
elements of the works

5.2.6  Opening up of work for inspection, removal or
re-execution

5.2.7 Removal or re-execution of work
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5.2.8

5.2.9

5.2.10

5.2.11

5.2.12

5.2.13

5.2.14

5.2.15

5.2.16

5.217

5.2.18

5.2.19

5.2.20

Brought Forward

Removal or substitution of any materials and
goods

Protection of the works

Making good physical loss and repairing
damage to the works [8.0]

Rectification of defects [21.2]

A list for practical completion specifying
outstanding or defective work to be rectified to
achieve practical completion and a list for
completion and a list for final completion
specifying outstanding or defective work to be
rectified to achieve final completion

Expenditure of budgetary allowances, prime
cost amounts and provisional sums

Appointment of a subcontractor [14.0; 15.0]

Termination of a nominated n/s subcontract
agreement [27.2.8]

Work by (a) direct contractor(s) [16.0]

Access by other or previous contractors to
remedy defective work

Removal from the site of any person employed
on the works

Removal from the site of any person not
engaged on or connected with the works

On termination, protection of the works,

removal

of construction equipment and surplus
materials and goods [29.0]

6. Wet services engineer
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User note

Note that the contract instructions hereinafter are those
listed in clause 17.0 of the JBCC PBA

6.1 Duties :
The wet services engineer is responsible for all the

aspects of wet services engineering design and quality
inspection of the works

6.2 Contract instructions [17.0] :

6.2.1 Rectification of discrepancies, errors in
descriptions or omissions in contract
documents other than this agreement

6.2.2 Alteration to design, standards or quantity of the
works provided that such contract instructions

shall not substantially change the scope of the
works

6.2.3 The site [13.2.4]

6.2.4 Compliance with the law, regulations and
by laws [2.1]

6.2.5 Provision and testing of samples of materials
and goods, of finishes and assemblies of
elements of the works

6.2.6  Opening up of work for inspection, removal or
re-execution

6.2.7 Removal or re-execution of work

6.2.8 Removal or substitution of any materials and
goods

6.2.9 Protection of the works

6.2.10 Making good physical loss and repairing
damage to the works [8.0]

6.2.11 Rectification of defects [21.2]
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6.2.12 A list for practical completion specifying
outstanding or defective work to be rectified to
achieve practical completion and a list for
completion and a list for final completion

specifying outstanding or defective work to be
rectified to achieve final completion

6.2.13 Expenditure of budgetary allowances, prime
cost amounts and provisional sums

6.2.14 Appointment of a subcontractor [14.0; 15.0]

6.2.15 Termination of a nominated n/s subcontract
agreement [27.2.8]

6.2.16 Work by (a) direct contractor(s) [16.0]

6.2.17 Access by other or previous contractors to
remedy defective work

6.2.18 Removal from the site of any person employed
on the works

6.2.19 Removal from the site of any person not
engaged on or connected with the works

6.2.20 On termination, protection of the works,
removal
of construction equipment and surplus
materials and goods [29.0]
7. Fire consultant

User note

Note that the contract instructions hereinafter are those
listed in clause 17.0 of the JBCC PBA

7.1 Duties :

The fire consultant is responsible for all aspects of
rational fire design and quality inspection of the works

7.2 Contract instructions [17.0] :
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7.21

7.2.2

7.2.3

7.24

7.2.5

7.2.6

7.2.7

7.2.8

7.2.9

7.210

7.2.11

7.212

7.213

7.2.14

Brought Forward

Rectification of discrepancies, errors in
descriptions or omissions in contract
documents other than this agreement

Alteration to design, standards or quantity of the
works provided that such contract instructions
shall not substantially change the scope of the
works

The site [13.2.4]

Compliance with the law, regulations and
by laws [2.1]

Provision and testing of samples of materials
and goods, of finishes and assemblies of
elements of the works

Opening up of work for inspection, removal or
re-execution

Removal or re-execution of work

Removal or substitution of any materials and
goods

Protection of the works

Making good physical loss and repairing
damage to the works [8.0]

Rectification of defects [21.2]

A list for practical completion specifying
outstanding or defective work to be rectified to
achieve practical completion and a list for
completion and a list for final completion
specifying outstanding or defective work to be
rectified to achieve final completion

Expenditure of budgetary allowances, prime
cost amounts and provisional sums

Appointment of a subcontractor [14.0; 15.0]
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7.2.15 Termination of a nominated n/s subcontract
agreement [27.2.8]

7.2.16 Work by (a) direct contractor(s) [16.0]

7.2.17 Access by other or previous contractors to
remedy defective work

7.2.18 Removal from the site of any person employed
on the works

7.2.19 Removal from the site of any person not
engaged on or connected with the works

7.2.20 On termination, protection of the works,
removal
of construction equipment and surplus
materials and goods [29.0]

8. Health and safety consultant

User note

Note that the contract instructions hereinafter are those
listed in clause 17.0 of the JBCC PBA

8.1 Duties :

The health and safety consultant is responsible for all
aspects of health and safety of the works. Without
derogating from the generality thereof, the health and
safety consultant will perform the following specific
functions and duties in respect of the health and safety
aspects of the works:

8.1.1 Act as the employer's agent in terms of
Construction Regulations issued in terms of the
Occupational Health and Safety Act,1993

8.1.2 Prepare and update the health and safety
specification for the works

8.1.3  Agree with the contractor the health and safety
plan for the works
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8.1.4  Carry out regular audits to ensure adherence to
the safety plan and compliance with the Act and
Regulations

8.1.5 Stop the execution of the works where the
agreed specification or plan is not adhered to

T ltem

[ Iltem

Insurance and security (A8-A11

Clause 8.0 - Works risk

T ltem

T, ltem

T, ltem
Clause 11.0 - Security

User note

If it is deemed advisable, the extent of any security for
payment may be stated as follows:

Security for payment

The employer shall provide to the contractor security
for payment in the amount of

[11.4.1,11.10]
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User note
Where it is expected of the contractor to waive his lien in

terms of clause 11.10, the waiver of lien may be
extended to subcontracts as follows:

Extension of waiver of lien

The contractor shall ensure that a waiver of lien is
included in all subcontracts and that the works
executed on the site are kept free of all liens and other
encumbrances at all times [11.10]

Errata by JBCC

Clause 11.5 Replace "ten (10)" with "five (5)"

T ltem

Execution (A12 - A17)

Clause 12.0 - Duties of the parties
Provisions of clauses 12.1.2 to 12.1.6 and 12.2.18

Office accommodation

The contractor shall provide, maintain and remove on
practical completion air conditioned office
accommodation with suitable tables and chairs for
meetings to be held on the site. Such offices shall be
kept clean and fit for use at all times [12.2.18]

Notice board

The contractor shall erect in a position approved by the
principal agent, maintain and remove on practical
completion a notice board recommended by the South
African Institute of Architects and as approved by the
principal agent listing the names and logos of the
employer, the contractor, and the professional
consultants. No subcontractor or supplier notice boards
may be erected unless permission is granted by the
principal agent for such notice boards to be erected
[12.2.18]
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User note

Should access to water, sewer, stormwater and/or
electricity connections not be identifiable due to such
information not being available or the specific
requirements of the contractor cannot be determined,
then the following clause may be considered in which
event a qualified tender may be expected

Access to water, sewer, storm water and electricity
connections

The employer is not in a position to identify access to
water, sewer, stormwater and/or electricity connections
to the site as may be suitable for the execution of the
works. The contractor is to allow what he considers to
be required and is to qualify his tender in detail in this
regard, failing which it shall be taken that the contractor
has allowed what will be required for the execution of
the works. In such case no claims for additional cost or
loss shall be entertained [12.1.5] ?

Statutory and other notices

User note

Statutory and other notices which the contractor must
submit and/or comply with before possession of the site
can be given are to be stated here or in the contract
data. Reference [12.1.6]

If specific information is not available then the user may
consider a clause along the following lines

The contractor shall submit and/or comply with all
statutory and other notices that may be required by any
local or other authority in order not to cause any delay to
the commencement of the works by the contractor.
The contractor shall pay all deposits or fees in this
regard [12.1.6]
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It is, however, specifically recorded that the employer
shall be responsible for the timeous approval of building
plans by any local or other authorities and the payment
of any fees or charges related thereto

Errata by JBCC

Clause 12.2.17 Omit the words "[CD] within ten (10)
working days"

Clause 14.0 - Nominated subcontractors

Errata by JBCC
Clause 14.1.4 Reference should read "[17.1.14]"
Clause 14.6 Reference should read "[17.1.15; 27.1.8]"

Clause 14.7.2 Reference should read "[27.1.8]"
Clause 14.7.3 Reference should read "[27.2.8]"

Clause 15.0 - Selected subcontractors

Errata by JBCC
Clause 15.2 Reference should read "[17.1.14]"

Clause 15.7.2 Reference should read "[27.1.8]"
Clause 15.7.3 Reference should read "[27.2.8]"

Clause 16.0 - Direct contractors
Attendance on direct contractors

In respect of direct contractors the contractor shall:
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1. Designate an area for the direct contractor to
establish a temporary office and workshop and
storage of equipment and materials

2. Allow the use of personnel welfare facilities,
where provided

3. Provide water, lighting and single phase electric
power to a position within 50m of the place
where the direct contract work is to be carried
out, other than fuel or power for commissioning
of any installation

4, Permit the direct contractor to use erected
scaffolding, hoisting facilities, etc provided by
the contractor, in common with others having
the like right, while it remains erected on the

site
[16.1]

Errata by JBCC

Clause 16.1.3 Reference should read "[26.5]"

Clause 17.0 - Contract instructions
Site instructions
Instructions issued on site are to be recorded in a site

instruction book which is to be supplied and maintained
on site by the contractor.

Errata by JBCC

Clause 17.1.3 Reference should read "[13.2.4]"
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Completion (A18 - A24)

Clause 18.0 - Interim completion

Clause 19.0 - Practical completion
User note
List with a suitable heading in bold any special

requirements for practical completion here or in the
contract data. Reference as [19.3.1]

Clause 20.0 - Sectional completion

User note

If sectional completion is applicable, then a clause with
a suitable heading in bold should be inserted, or

drawing(s) annexed, to define the various sections.
Reference as [20.1]

Errata by JBCC

Clause 20.2.2 Reference should read "[21.6.2]"

Clause 21.0 - Defects liability period and final
completion

Errata by JBCC

Clause 21.1 Delete the word "final" in the second last
line Reference should read "[21.6.1]"

Clause 21.9 Reference should read "[21.4 ; 21.6.1]"
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Clause 22.0 - Latent defects liability period

Clause 23.0 - Revision of date for practical completion
Substitution of materials and goods

The removal or substitution of any materials and goods
which do not conform to the specification or the
contract drawings shall not constitute grounds for the

extension of the construction period nor for the
adjustment of the contract value [17.1.8, 23.1 & 2]

Errata by JBCC
Clause 23.2 Reference should read "[26.7]"

Clause 23.2.1 Reference should read "[12.1.7]"

Payment (A25 - A27)

Clause 25.0 - Payment

Materials and goods prematurely on site

Materials and goods brought onto the site prematurely
shall not be authorised for payment [25.3.2]

User note

Materials and goods stored off site

Materials and goods stored off site shall not be
authorised for payment [25.3.2] ?
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Materials and goods stored off site

Materials and goods stored off site shall be authorised
for payment subject to a guarantee for advance
payment being provided to the employer [25.3.2]

Fluctuations in costs

All fluctuations in costs, with the exception of
fluctuations in the rate of Value Added Tax, shall be for
the account of the contractor [25.3.4]

Prices submitted

Where prices are submitted by the contractor or
subcontractor during the progress of the works in
respect of contract instructions or in regard to a claim
under the terms of this agreement and notwithstanding
the fact that such prices may be used in an interim
payment certificate, there is to be no presumption of
acceptance. Should the principal agent wish to accept
any such prices prior to the issue of the certificate of
final completion, it shall be in writing

Errata by JBCC

Clause 25.2 The word : "final" in bold in the second line
Clause 25.10.3 Reference should read "[25.13 ; 26.10]"
New clause 25.12.4 Add the words : "Terminate the
agreement [29.14.7] where the listed options [25.12.1-3]
have failed"

T, ltem

Clause 26.0 - Adjustment of the contract value and
final account

User note

Tenant installations/users requirements delayed
There is a possibility that certain works related to tenant
installations/users requirements may have to be delayed

and may consequently not be executed prior to
practical completion
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The employer reserves the right to omit such work
without compensation to the contractor for loss of profit
or any other loss which the contractor may suffer as a
result of such omission

Should the contractor be instructed to do so he shall
execute this work under the conditions pertaining to this
agreement on the basis that a separate amount for
preliminaries appurtenant to this work (if applicable) is
agreed to between the contractor and the principal
agent and on condition that instruction to proceed with
such work is given to him within a period of three (3)
calendar months after the date of practical completion
of the works.

Cost of claims

All costs incurred by the contractor in the preparation of
claims shall be borne by the contractor. This provision
shall not preclude an adjudicator or an arbitrator
appointed in terms of this agreement [30.6,7] from
making a determination on costs

The contractor shall review, assess and adjudicate any
claims received by him from any subcontractor and
thereafter submit same to the principal agent with a
recommendation in order to assist the principal agent
in adjudicating the claim [26.6]

Errata by JBCC
Clause 26.4.2 Omit the entire clause and renumber

thereafter
New clause 26.4.3 "Other proven or unavoidable costs"

Suspension and termination (A28 - A29)

Clause 28.0 - Suspension by the contractor
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Errata by JBCC

New clause 28.1.5 and renumber thereafter "Or where
an agent has failed to act in terms of this agreement
[6.4]

Clause 28.2 Replace the word "defect" with "default" in
the first line

Clause 29.0 - Termination

Errata by JBCC

Clause 29.1.2 Delete the words : "within the period
stated [CD]"

Clause 29.14.1 Change as follows : "Provide or maintain
a guarantee for payment......[11.4 - 5]"

Clause 29.14.2 Reference should read "[12.1.7]"

New clause 29.14.8 "Or where an agent has failed to
act in terms of this agreement [6.4]"

Dispute resolution (A30)

Clause 30.0 - Dispute resolution

Agreement

The second sentence of the introduction where the
parties sign the agreement, namely "Any provision in
this agreement...... acceptance by such subcontractor
at any time." is deemed to be deleted

The required information of the parties and the amount
of the contract sum shall be inserted in the agreement
for signature of the agreement by the parties
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Contract data

Payment of preliminaries

Where Option B is applicable and the initial
construction period is extended the monthly charge
shall be recalculated on the same basis as was initially
applied but taking into account the revised construction
period and the amounts already paid to the contractor
[CD26.0]

Adjustment of preliminaries

Where the adjustment of preliminaries is in terms of
Option A, the construction period and the initial
construction period shall be calculated in working
days [CD 26.0]

Where the adjustment of preliminaries is in terms of
Option A and sectional completion is required, the
contractor shall provide the principal agent with the
division of the categorised amounts into sections.
Should the contractor fail to provide such information
within the period stipulated, the categorised amounts
shall be prorated to the value of each section [CD 26.0]

Where the adjustment of preliminaries is required in
terms of Option B and sectional completion is required,
the contractor shall provide the principal agent with
details of the resources required for each section and
those that are common to sections. Should the
contractor fail to provide such information within the
period stipulated, Option A shall apply [CD 26.0]

SECTION B: PRELIMINARIES

Interpretation (B1)

Clause 1.1 - Definitions
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Clause 1.2 - Interpretation

Documents (B2)

Clause 2.1 - Checking of documents

Clause 2.2 - Provisional bills of quantities
User note

Check "wet trades" included in the bills of quantities and
edit the following clause as may be necessary

Multiple procurement

These bills of quantities are in multiple procurement
format ie the "wet trades" - earthworks, concrete,
formwork and reinforcement, precast concrete, masonry,
waterproofing and sub-surface drainage - are
provisionally (fully?) measured and the subsequent
trades are budgetary allowances and/or provisional
sums ?

Clause 2.3 - Availability of construction information
Budgetary allowances and provisional sums

The budgetary allowances and/or provisional sums?
allocated for subsequent trades included in this
agreement will be separately procured, based on
multiple procurement of subcontractors during the
construction period
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44

Brought Forward

Clause 2.4 - Ordering of materials and goods

Previous work and adjoining properties (B3

Clause 3.1 - Previous work - dimensional accuracy

The site (B4)

Clause 4.1 - Defined works area
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Clause 4.5 - Encroachments

Clause 4.8 - Protection of trees and/or relevant natural
features

Management of contract (B5)

Clause 5.1 - Management of the works

Samples, shop drawings and manufacturer's

instructions (B6)

Clause 6.1 - Samples of materials
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Brought Forward

Clause 6.2 - Workmanship samples

Clause 6.4 - Compliance with manufacturer's
instructions

Deposits and fees (B7)

Clause 7.1 - Deposits and fees

Temporary services (B8)

Clause 8.1 - Water
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Brought Forward

Prime cost amounts (B9)

Clause 9.1 - Responsibility for prime cost amounts
User note

Where details of materials included in prime cost
amounts are not readily available and it is therefore not
possible for the contractor to price for waste, the
relevant prime cost amount shall be inserted in the bills
of quantities as a lump sum with the contractor being
given the opportunity to separately price his overheads
and profit and for taking delivery, etc as called for in this
clause 9.1 of the preliminaries. In such case the fixing
only or installation only of the relevant materials shall be
provisionally measured for the contractor to price and
shall be re-measured upon completion

Where details of materials for which prime cost amounts
are to be allowed are readily available, the quantity
surveyor may elect to insert the relevant prime cost
amounts in measured items, which measured items
shall contain sufficient detail for the contractor to price
for fixing and installation, waste, etc

Attendance on subcontractors (B10)

Clause 10.1 - General attendance
User note
General attendance is defined as being the duties of the

contractor in terms of clause 12.2 of the JBCC n/s
Ssubcontract agreement

Clause 10.2 - Special attendance
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User note

Insert details after the provisional sums (nominated or
selected subcontract amount) for any special attendance
where specifically required for each n/s subcontractor
separately

It is important to note that general attendance only
requires the contractor to "permit the subcontractor to
use erected scaffolding, hoisting facilities, etc provided
by the contractor, in common with others having the like
right while it remains erected on the site" (refer to
12.2.13 of the JBCC n/s subcontract agreement). Many
n/s subcontractors qualify their tenders to exclude
scaffolding and/or hoisting facilities. Especially
scaffolding could be an expensive item and it may be
necessary in order to avoid claims to require the
contractor to provide for the extended use of scaffolding
for specific subcontracts within a description of "special
attendance" in the applicable bill

General (B11)

Clause 11.1 - Protection of the works

Clause 11.2 - Protection/isolation of existing/sectionally
occupied works
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Clause 11.5 - Disturbance

Clause 11.10 - Tenant installations by direct
contractors
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Preliminaries schedule (B12)

Information for completion of the preliminaries
schedule

Information necessary for elections and completion of
those clauses contained in the preliminaries schedule
which are necessary for tender purposes is given
hereunder. Where no information is given it shall mean

that no specific requirements are expected or that the
clause is not relevant to this specific contract

12.1 - Provisional bills of quantities [2.2]
The quantities are provisional Yes/No

12.2 - Availability of construction information [2.3]

Construction documentation is complete
Yes/No

12.3 - Previous work - dimensional accuracy [3.1]
12.4 - Previous work - defects [3.2]

12.5 - Inspection of adjoining properties [3.3]
12.6 - Defined works area [4.1]

User note

12.7 - Handover of site in stages [4.2]

User note

Describe in detail where handover of the site to the
contractor is done in stages

12.8 - Enclosure of the works [4.3]

12.9 - Geotechnical investigation [4.4]
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User note
Insert the following clause should a geotechnical
investigation report be available and insert the relevant

annexure

Refer to Annexure TBA for the results of a geotechnical
investigation report

12.10 - Existing premises occupied [4.6]

User note

If the existing premises are occupied state it here and
describe the detail and/or specific requirements.
Reference as [PBA 12.1.2]

12.11 - Services - known [4.7]

User note

12.12 - Protection of trees and/or relevant natural
features [4.8]

User note
Expand clause 4.8 of the Preliminaries should there be

specific requirements for the preservation of trees or
relevant natural features. Reference as [PBA 12.1.3]

12.13 - Water [8.1]
Option A (by contractor)  Yes/No
Option B (by employer - free of charge) Yes/No

Option C (by employer - metered) Yes/No

12.14 - Electricity [8.2]
Option A (by contractor) Yes/No
Option B (by employer - free of charge) Yes/No

Option C (by employer - metered) Yes/No
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12.15 - Ablution and welfare facilities [8.3]
Option A (by contractor) Yes/No
Option B (by employer)  Yes/No
12.16 - Communication facilities [8.4]
12.17 - Protection of the works [11.1]

12.18 - Protection/isolation of existing/sectionally
occupied works [11.2]

Protection/isolation is required Yes/No
12.19 - Disturbance [11.5]

User note

The following clause may be used should "disturbance"
[11.5] need to be extended

All work is to be carried out in such a manner as to
cause no unacceptable or unreasonable dust, noise,
vibrations, nuisance, inconvenience, annoyance and the
like to the public, others, other properties and traffic in
so far as they exceed the permissible limitations set by
government legislation or by the local authority. Any
delays, stoppages and the like arising from or in order to
comply with the above will not constitute grounds for an
adjustment to the construction period or contract
value whatsoever

12.20 - Environmental disturbance [11.6]

Controlling all forms of pollution

The contractor shall be responsible for and take all
precautions in controlling by whatever means necessary
all forms of pollution emanating from the site during the
construction period due inter alia to noise, artificial
light, wind-blown sand, dust, deposits of mud, etc
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The contractor is to ensure that all roads which border
the site and is used by the contractor during the
execution of the works are kept clean and free of any
dirt or debris caused by the execution of the works ?

Environmental management plan

The employer has prepared an environmental
management plan (EMP) (refer to Annexure ? for a copy
of the relevant plan). The contractor shall price
opposite this item for compliance with all the
requirements of such EMP

T ltem

SECTION C: SPECIFIC PRELIMINARIES

User note

Users shall avoid inserting in Section C items which
may be construed as amending, modifying, correcting or
supplementing the provisions of the JBCC Principal
Building Agreement. Such amendments, modifications,
corrections or supplements should be kept to the
absolute minimum and should be inserted in the space
provided in the contract data or in a single referenced
annexure as stipulated in the contract data or, when
taking into account the methodology suggested in the
user note on page 2 of this Bill No. 1, should be inserted
in Section A under the recited clause headings of the
JBCC Principal Building Agreement in this Bill No. 1

User note

Warranties for materials and workmanship

Where warranties for materials and/or workmanship are
called for, the contractor shall obtain a written warranty,
addressed to the employer, from the entity supplying
the materials and/or doing the work and shall deliver
same to the principal agent on the final completion of
the contract
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The warranty shall state that workmanship, materials
and installation are warranted for a specific period from
the date of practical completion and that any defects
that may arise during the specified period shall be made
good at the expense of the entity supplying the materials
and/or doing the work, upon written notice to do so

The warranty will not be enforced if the work is
damaged by defects in the execution of the works, in
which case the responsibility for replacement shall rest
entirely with the contractor

Overtime

Should overtime be required to be worked for any
reason whatsoever, the cost of such overtime is to be
borne by the contractor unless the principal agent has
specifically authorised, prior to execution thereof, that
costs for such overtime are to be borne by the
employer

Co-operation of the contractor for cost management

It is specifically agreed that the contractor accepts the
obligation of assisting the principal agent in
implementing proper cost management. The contractor
will be advised by the principal agent of all cost
management procedures which will be implemented to
ensure that the contract value does not exceed the
budget
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Overloading

The contractor shall take all necessary steps to ensure
that no damage occurs due to overloading of any portion
of the works or temporary works eg scaffolding, etc.
The contractor shall submit details of his proposed
loading, storage, plant erection, etc to the principal
agent for approval prior to proceeding with such
loading, storing or erecting and shall comply with and
pay for the principal agent's requirements in
connection with the provision of temporary support work,
etc. Any damage caused to the works by overloading
shall be made good by the contractor at his sole
expense

Propping of floors below

The contractor is advised that propping of floors below
may be required if he wishes to use any areas of
completed suspended reinforced concrete slabs for
vehicle access, storage of materials and goods and
location of plant, scaffolding, etc. The location of these
areas and any necessary propping shall be approved by
the principal agent and the cost thereof shall be borne
by the contractor

Testing of flat roof waterproofing for watertightness

Flat roof waterproof areas shall be prepared with small
sand dykes around them of a size and enclosing an
area approved by the principal agent, flooded with
water and kept "ponded" for at least forty (40) hours as
a test to ensure the watertightness of the waterproofing
and before any further construction work is carried out
above the waterproofing

Carried Forward
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Green star building certification
User note

Insert the provisions called for by the relevant green star
consultant should it be a requirement that the project be
submitted for green star certification

Broad based black economic empowerment (BBBEE)

Tenders submitted will be evaluated taking into account
their empowerment rating

The employer will be monitoring the broad based black
economic empowerment (BBBEE) status of the
contractor throughout the execution of the works

The contractor is to submit to the principal agent on
an annual basis a schedule of spend, split into vendors
engaged as subcontractors and suppliers indicating
their BBBEE rating including proof of the said rating

Advertising rights

The employer may elect to contract with advertising
agencies for the erection of advertising hoardings,
banners, wraps or the like for the duration of the
contract. The contractor shall not prevent such an
arrangement and will assist in the facilitation of same.
Position and type of advertising structure to be agreed
with the principal agent so as not to hinder the
contractor in meeting the obligations under this
agreement

Carried Forward
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Confidentiality

The contractor undertakes to maintain in confidence
any and all information regarding this project and shall
obtain appropriate similar undertakings from all
subcontractors and suppliers. Such information shall
not be used in any way except in connection with the
execution of the works

No information regarding this project shall be published
or disclosed without the prior written consent of the
employer

Media releases

All rights of publication of articles in the media, together
with any advertising relating thereto or in any way
connected with this project, shall vest with the employer

The contractor together with his subcontractors shall
not, without the prior written consent of the employer,
cause any statement or advertisement connected with
this project to be printed, screened or aired by the
media

Construction of the Seoding Community Hall
for the Ga-Segonyana Municipality

ltem

ltem

Provision of a CLO

Community Liaison Officer (CLO)

The contractor to liaise with the community council to
get the going rate for the CLO and include it into his/her
pricing as the payment will be through the
contractor.(However, proof of the going rate to be
provided by the contractor from the community council)

Carried Forward
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Profit on above item
Attendance on ditto.

Clause 2.0 - Law, regulations and notices

Health and safety

Without limiting the generality of the provisions of clause
2.0, the contractor's attention is drawn to the provisions
of Construction Regulations issued in terms of the
Occupational Health and Safety Act, 1993. It is
specifically stated that the employer shall prepare a
documented health and safety specification for the
works and that the employer shall ensure that the
contractor has made provision for the cost of health
and safety measures during the execution of the works.
The contractor shall price opposite this item for
compliance with the act and the regulations and the
reasonable provisions of the aforementioned health and
safety specification [2.1]

The contractor shall:

1. Comply with the health and safety specification
for the works

2. Prepare and agree with the health and safety
consultant the health and safety plan for the
works

3. Co-operate with the health and safety

consultant

in all respects

4. Manage the compliance of all subcontractors
with the regulations and with the health and
safety plan and specification

5. Conform to the conditions contained in the
employer's health and safety specification

Carried Forward
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Provision of the Health and Safety File

Health and Safety File Provision

The contractor to liaise with the client/contractor for the
preparation of the Health and Safety File to get the
going rate for the allocated specification for the
requirements for the scope of works and include it into
his/her pricing as the payment will be through the
contractor.

Profit on above item
Attendance on ditto.

SUMMARY OF CATEGORIES

Category : Fixed R ..o,
Category : Value R .....cccoooiiiiiinneen.

Category : Time R ....ccoooiiiiiiiniis
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Item Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 1

FOUNDATIONS (PROVISIONAL)

PREAMBLES:
NOTES:

Tenderer s are advised to study the "specification of
materials and methods to be used" (EP/ASC Revision 0)

SITE CLEARANCE

Site clearance:
1 | Digging up and removing soil heaps, rubbish, debris,

vegetation, hedges, shrubs, existing paving and trees
not exceeding 200mm girth, bush, etc. m2 1,701

2 | Stripping average 150mm thick layer of top soil and
stockpiling on site m2 1,701

REMOVAL OF TREES ETC

Taking out and removing, grubbing up roots and filling in
holes:

3 | Tree stump exceeding 1000mm and not exceeding
1500mm girth No 5

4 | Tree stump exceeding 1500mm and not exceeding
2500mm girth No 2

BULK EXCAVATIONS, etc.

Excavation in earth not exceeding 4m deep

5 | Bulk Excavations, Preparing, Taking out Bulk
earthworks for the construction/making of Basement
Parking, etc m3 2,075

Carried Forward R
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Earth filling supplied by the contractor under excavated
area to make level and preparing for footing, paving, etc

Oversite of 150mm G5/6 imported material selected
gravel material with 95% compaction

Compaction of surfaces

Scarifying and compaction of ground surface preparing
for the footing, bases etc including scarifying for a depth
of 150mm, breaking down oversize material , adding
suitable material where necessary and compacting to
93% MOD AASHTO density

EXCAVATIONS IN TRENCHES AND HOLES
Trenches for strip footings
Bases

Extra over excavations in earth to trenches and
holes for

Excavation in soft rock

Excavation in hard rock

CARTING AWAY OF EXCAVATED MATERIAL

Note:

Description of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or , alternatively,
from stock piles situated on the building site.

Extra over all excavations for loading and carting away
surplus excavated material from holes, trenches, etc. to
a suitable dumping ground to be located by the
contractor

RISK OF COLLAPSE OF EXCAVATIONS

Carried Forward
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Brought Forward

Risk of collapse to side of excavation in earth not
exceeding 1,5m deep

Trench and holes

KEEPING EXCAVATIONS FREE FROM WATER

Allow for keeping excavations free from water
FILLING, ETC.

Filling supplied by the Contractor under floors, trenches,
etc.

Backfilling to trenches, holes, etc

COMPACTION OF SURFACES

Prepare ground surface by scarifying sub-grade, rip and
re compact 150mm to 93% modified AASHTO density

WEED KILLERS, INSECTICIDES, TERMITES, etc.

Termite poisoning: Treat ground under all internal and
external walls, concrete beds and reinforced concrete
slabs with poison as per clause 2.13 of specification
0O0G-001E with 50mm sand over poison.

Loosen top surface of excavation or filling

under solid floors and pavings for a depth of
50mm, level and dose uniformly with

insecticide solution, including raking over to
ensure an even distribution and recompact along
foundation walls,columns, etc

To bottom and sides of excavated trenches, Holes, etc.

Carried Forward to Summary of Section No. 2
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Item Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 2

CONCRETE, FORMWORK AND
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

NOTES:

Tenderers are advised to study the "specification of
materials and methods to be used" (EP/ASC Revision 0)

CONCRETE, FORMWORK AND
REINFORCEMENT IN FOUNDATIONS

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

Grade 15Mpa/19mm concrete

1 | 50mm concrete blinding under footings and bases m3 17

REINFORCED CONCRETE

25MPa/19mm Concrete:

2 | In strip footings. m3 79
3 | In footing Bases for holes. m3 23
4 | Surface beds. m3 163
5 | In beams and Columns m3 31
6 | Walls m3 20
7 | Steps and Landing m3 9
8 | Roof Slab m3 86
9 | In Stub Columns m3 11
Carried Forward R
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TEST BLOCKS

Notes:

Curing and testing of test blocks are to be carried out by
a approved labaratory

Making and testing set of six 150 x 150 x 150mm
concrete strength test cubes

SUNDRIES TO CONCRETE

Surface treatment

Power float/wood float top surface of concrete surface
bed to a true and even level finish, per the engineers
spec.

Chamfering
Chamfering to concrete, etc

MOVEMENT JOINTS ETC

Expansion joints with bitumen impregnated softboard
between vertical concrete/brick work surfaces

6mm x 15mm deep saw cut joint
10 mm Joints not exceeding 300 mm high

SMOOTH FORMWORK

Degree of Accuracy 2

Edges, risers, ends and reveals not exceeding 300mm
high or wide

To soffit of slab, including propping in heights exceeding
3.0m and not exceeding 4.5m high

To stub columns, 230mm diameter, 755mm high

Carried Forward
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Brought Forward

Degree of Accuracy 2 to rectangular columns

To columns exceeding 2.5 but not exceeding 3.5m high
To columns exceeding 3.5 but not exceeding 5m high
Degree of Accuracy 2 to circular columns
To columns exceeding 2.5 but not exceeding 3.5m high
To columns exceeding 3.5 but not exceeding 5.5m high
REINFORCEMENT (PROVISIONAL)
Mild Steel reinforcement to structural work
Reinforcement in varying diameters
Fabric reinforcement:
Type 193/240 fabric reinforcement in concrete surface
beds, slabs, etc.

Carried Forward to Summary of Section No. 2
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Item Unit | Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 3

PRECAST CONCRETE

PREAMBLES

NOTES:

Tenderers are advised to study the "specification of
materials and methods to be used" (EP/ASC Revision 0)

PRECAST CONCRETE LINTELS

Approved pre-stressed fabricated lintels

1 | Pair of 100 x 70mm Lintel not exceeding 3m long,
hoisted into position and laid over opening on brick walls
with ends bedded in class Il mortar. m 235

2 | Pair of 100 x 70mm Lintel not exceeding 3.5m long,
hoisted into position and laid over opening on brick walls

with ends bedded in class Il mortar. m 340

Carried Forward to Summary of Section No. 2 R
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Item Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 4

MASONRY

PREAMBLES

NOTE:

Tenderers are advised to study the "specification of
materials and methods to be used" (EP/ASC Revision 0)

BRICKWORK IN FOUNDATION, etc.

Ordinary brickwork

Brickwork in 73mm burnt clay masonry units class NFP
in Class Il mortar laid in stretcher bond with 10mm flush
joints and prepared to take plaster

1 | One-brick wall m2 268
2 | 345mm thick cavity wall m2 76

Reinforcement to brickwork

3 | Brick reinforcing fabric 150mm wide m 1,608
4 | Brick reinforcing fabric 225mm wide m 532

SUPERSTRUCTURE BRICKWORK

Brickwork of NFP brick in class Il mortar

5 [ 115mm brick wall m2 147
6 | One-brick wall m2 1,115
7 | 345mm thick cavity wall m2 212
8 | 230mm thick Gable brick cavity wall m2 165
Carried Forward R
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SUNDRIES

Brickwork reinforcement:

75mm Wide reinforcement built in horizontally
150mm Wide reinforcement built in horizontally.
225mm Wide reinforcement built in horizontally.

FACE BRICKWORK

Bricks shall be ordered timeously to obtain uniformity in
size
and colour

30-40Mpa Travetine imperial FBX clay face bricks with
PC sum amount of R 4 500.00 per thousand bricks
delivered to site (excluding VAT) manufactured in
accordance with SANS 227-2007, bedded and jointed in
Class I/Il mortar and pointed with flush vertical and flush
horizontal joints, suitable for exposure zones 1-2, or
similar approved

Extra over Ordinary brickwork for face brickwork
Extra over ordinary face-brick work for brick-on-edge

header course band

Extra over ordinary face-brick work for brick-on-edge
header course lintel

Carried Forward to Summary of Section No. 2
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Item Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 5

WATERPROOFING

SUPPLEMENTARY PREAMBLES

NOTES:

Tenderers are advised to study the "specification of
materials and methods to be used" (EP/ASC Revision 0)

DAMPPROOFING OF WALLS AND FLOORS

One layer of 375 micron embossed damp proof
course

1 | Under walls m2 450

One layer of 250 micron, or similar approved
waterproof sheeting all side overlaps sealed at laps

with 'Superstik' tape/approved contact adhesive on
50mm sand on approved filling,

2 | Under surface beds. m2 1,085

3 | 20 x 10mm In joints between frames and walls. m 320

Acrylic silicone sealing compound

4 | 5mm wide x 5mm deep between mirrors m 230

SLAB/FOOTING WATERPROOFING

The Contractor shall allow in his rates for testing the
waterproofing for water tightness by ponding the
waterproofed surfaces for a period of at least 48 hours
before application of a protective layer.

Carried Forward R
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Brought Forward R

DPM-131: Waterproofing to Shower Bases, Roof Slabs,
etc. Derbigum SP3, or acceptable equivalent, modified
torch-on membrane, polyester reinforced fully sealed

to primed surface. Applied to sand cement screed laid to
falls in accordance with the waterproofing membrane
manufacturer’'s recommendations.Fully bonded sealing
where side and end laps are to be avoided. Dress
membrane up and bond to sides of shower cubicle and
waterproofing to be fully dressed into drainage outlets.
Prime with Derbigum Bitumen primer, or acceptable
equivalent, as recommended for the purpose by the
membrane manufacturer’'s recommendations.

Concrete slab/Footing including dressing into outlets,
turn-ups, etc. m2 376

Carried Forward to Summary of Section No. 2 R
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Item Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 6

ROOF COVERINGS

NOTES:

Tenderers are advised to study the "specification of
materials and methods to be used" (EP/ASC Revision 0)

ROOF SHEETING

0.5mm Thick , concealed Klip Lock Roof Sheets fixed to
steel / timber purlins and rafters, colour per the
engineer/architect

1 | Roof sheeting pitch not exceeding 17 degrees m2 960

SHEET METAL FLASHINGS, LININGS, COPING,
VALLEYS, ETC.

2 | Flashing - 350mm wide m 132
3 | 0,58mm OR 0,8mm Galvanised Ridge Cap Flashing
m 35
4 | Matching Stop End
No 20
ROOF AND WALL INSULATION
Heavy industrial grade aluminium foil based
insulation
5 | Insulation laid taut over purlins (at approximately
1600mm centres) and fixed concurrent with roof
covering including galvanised steel straining wires m2 960
Carried Forward to Summary of Section No. 2 R
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Item Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 7

CARPENTRY AND JOINERY

PREAMBLES
NOTES:

Tenderers are advised to study the "specification of
materials and methods to be used" (EP/ASC Revision 0)

FASCIAS AND BARGE BOARDS

1 | 15 x 225mm Fascia board countersunk screwed to roof
timbers (elsewhere) with two brass screws at maximum
754mm centres and jointed with and including standard
aluminium halfround cover strips at all joints. m 134

2 | 15 x 225mm Barge board countersunk screwed to roof
timbers (elsewhere) with two brass screws and nailed
with steel nails into mortar joints at maximum 750mm
centres and jointed with and including standard
aluminium halfround cover stips at all joints. m 134

DOORS ETC

All framed and ledged batten doors and combination
doors, where battens are utilised, shall only be of
construction acceptable to the Department, i.e. mortice
and tenon where the tenon is exposed on the outside
edges of styles and where the tenon is wedged to form
a dovatailed shape.

SOLID/HARD WOOD DOORS

Carried Forward R

Section No. 2
Bill No. 7
Carpentry and Joinery

By Botsang and Associates Consulting (PTY) Ltd

-62-



Construction of the Seoding Community Hall
for the Ga-Segonyana Municipality

Brought Forward R

DOOR: DRT-211 Framed and Ledged Solid Single Door
44mm Thick Hard Wood: Framed Ledged Braced and
Batton door with 44mm x 100mm Frame, 22mm x
100mm Braced and 22mm x 230mm Bottom Rail Filled
in with 12mm x 75mm Tung and Groove V-Jointed
Boarding, Back to be closed in with 4mm plywood
recessed into stiles

Door average size, 877 x 2400mm high overall with
rebated meeting stiles. No 5

DOOR: DRT-215: Equal, Solid Core, Flush, Double
Door with View Panel, 20mm undercut, with push and
Kick plate with rebated lippings to meeting stiles:
FINISH: PNT-142: Acrylic vinyl emulsion to woodwork
Colour: to Architect approval or similar approved

Double Door average size, 1677 x 2400mm high overall
with rebated meeting stiles. No 3

SEMI SOLID DOORS

DOOR: DRT-375: Semi-Solid, Flush Double Door,
20mm Undercut, Including Toplight, with Push and Kick
Plate, [With Rebated Lippings to Meeting Stiles,], Paint
work Finish with - Code:142: Acrylic Vinyl, Emulsion to
Woodwork, Colour to the Architect Specification's
approval. or similar approved

Door overall size, 1270mm high x 2400mm high on the
horizontal plane with high rebated meeting stiles, with

40mm plywood faced semi-solid flush core panel fixed
into rebate with aluminium beads to match. No 4

DOOR:DRT-361 Semi Solid, Flush Single Door, With
Paint:. PNT-142: Acrylic vinyl emulsion to wood work:
Colour : to Architect's approval. with 4mm Clear glass
rebate glass fixed into rebate with aluminium beads as

fan light

Door overall size, 877mm high x 2400mm high on the
horizontal plane with high rebated meeting stiles, with
40mm plywood faced semi-solid flush core panel fixed

into rebate with aluminium beads to match. No 12

Carried Forward R
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DOOR: DRT-376: Semi-Solid, Flush Single Door with
20mm Undercut and Kick Plate Finish: PNT-142: Acrylic
Vinyl Emulsion to Wood work

Colour: To Architects approval

Door average size 994mm x 2400mm high No 6

DOOR: DRT-364: Semi-Solid, Flush Single Door with
150mm Undercut Finish: PNT-142: Acrylic Vinyl
Emulsion to Wood work: Colour: To Architects approval

Door average size 877mm x 2064mm high No 6
JOINERY
SKIRTINGS

Wrought Meranti hardwood

19 x 76mm Meranti Skirting board with 19mm rounded
quarter round nailed to wall. All nails to be punched and
fitted. finish with 2 coats clear agg shell polyurethane

vanish m 615

Carried Forward to Summary of Section No. 2 R
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Item Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 8

CEILINGS, PARTITIONS AND ACCESS
FLOORING

SUPPLEMENTARY PREAMBLES

NOTES:

Tenderers are advised to study the "specification of
materials and methods to be used" (EP/ASC Revision 0)

Note:

Electrical light fittings, diffusers, panels, etc generally
are "lay in" units of the same dimensions as the
suspension grid described and allowance must be
made accordingly for their support inclusive of any
flexibility insetting out that may be required (ceiling
panels have not been deducted and pricing is to take
cognisance thereof)

NAILED UP HORIZONTAL CEILINGS

9mm Gypsum plasterboard ceiling with and including
fixed at same roof on 38 x 38mm sw brandering at
400mm centers.

1 | Platerboard Ceiling m2 415

2 | Extra over ceiling for 650 x 650mm trap door of 38 x
50mm wrought softwood rebated framing with one 38
x 50mm sawn softwood cross brander covered with
ceiling board and fitted flush in opening No 10

HORIZONTAL SUSPENDED CEILING
1200mm x 600mm Lay-in Vinyl Acoustic Faced Tiled

Ceiling suspended to manufactures
specification/architectures or similar approved

3 | Suspended Ceiling m2 537

Carried Forward R
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BULKHEADS

CLG-321: Suspended Plasterboard Bulkheads
Proprietary suspended monolithic plasterboard bulkhead
system. 9,5mm Standard Tapered Gypsum plaster
ceiling board or acceptable equivalent to be fixed with
25mm drywall self-tapping screws, at a maximum of
150mm. Jointing to be self-adhesive glass fibre tape and
quick setting joint filler. Supported by main tees installed
at maximum 1200mm centres suspended using
Galvanised Angle 25mm x 25mm at 1200mm centres
along the length of the main tee, cross tees should be
installed at 300mm centres with additional cross tees
fixed to the main tees using Angle Cleats.

Installed and designed bulk heads per the designs, m 195
Cornices

19 x 50mm S.A pine Cornice: laid flat and finished with
one universal undercoat and two coats enamel paint m 950

Insulation

75mm Thick fibreglass insulation blanket in cavity of
partitioning laid according to manufactures specification. m2 415

4mm Alucushion® / Bubblefoil® FR (Fire Retardant) -
white polyethylene coated single sided aluminium foil
insulation Code 2906 as supplied by Alucushion®
Thermal Insulation (Pty) Ltd. Laid taut over purlins and
fixed concurrent with roof covering; overlapped
longitudinally by 100mm; on and including white PVC
coated straining wire spaced at 383mm centres; all in
strict accordance with the manufacturers specifications.

m2 537

Carried Forward to Summary of Section No. 2 R
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Item Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 9

FLOOR COVERINGS, WALL LININGS, ETC.

NOTE:

Tenderers are advised to study the "specification of
materials and methods to be used" (EP/ASC Revision 0)

FLOOR COVERINGS

VINYL SHEETING

FLF-666 Vinyl Sheeting - Expona Flow PUR 2000mm
wide x 2mm thick Palettone SD, or acceptable
equivalent, high quality flexible vinyl flooring roll or
acceptable equivalent with static dissipative properties.
Colour/ pattern to architect's approval. Installed on
power floated concrete and cement sand screed with
wood float finish to vinyl manufacturer ’s
recommendations. Coved turn-ups against walls
150/90mm high as shown on Architect's design drawing.
Adhesive (and primer if recommended by manufacturer)
as recommended by the sheeting manufacturer.

1 | On floors m2 538
2 | 150mm High Skirting, etc. m 94

Vinyl Edge and Cover Strips

3 | Code CF20 cove Former m 94
4 | Code CS-N capping Strips m 47

POLISH, SEALERS, ETC

Strip, Seal and Three coats wox polish

5 | On Vinyl Floors m2 538

Carried Forward to Summary of Section No. 2 R
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Item Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 10

IRONMONGERY

NOTE:

Tenderers are advised to study the "specification of
materials and methods to be used" (EP/ASC Revision 0)

Where ironmongery is described as plugged, prices are
to include for screwing to and including approved patent
plugs in concrete or brickwork with plaster or tiled finish,
etc.

IRONMONGERY FIXED TO DOORS, etc.

ALLOWANCE FOR IRONMONGERY

1 | Provide the amount of R 150 000.00 (One Hundred and
Fifty Thousand Rand) for the provision of Ironmongery
installed complete. to be confirmed by

Architect/Engineer ltem
2 | Profit on above item Item
3 | Attendance on ditto. Item
Carried Forward to Summary of Section No. 2 R
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Item Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 11

METALWORK

PREAMBLES

NOTES:

Tenderers are advised to study the "specification of
materials and methods to be used" (EP/ASC Revision 0)

ALUMINIUM

The contractor is to make due allowance in his prices for
complying with the following requirements.

ALUMINIUM SHOP FRONTS, PARTITIONING, etc.

Design and install shop front with double door, with
fanlight over door, with average 3555mm high overall
.consisting of butt jointed clear laminated 6.38mm clear
safety glass designed to SABS and NBR standards by
specialist subcontractor with aluminium top and bottom
rails and glass fins and aluminium doors 1600mm wide
opening complete with ironmongery- client to approve.
Frame finish:

1 | Aluminium shop front doors opening average size 1600
x 2720mm high complete with 6.38mm safety glazing.
built on the average frame size 4415 x 3555mm high
per the drawings. (measurements to be confirmed on
site before installation) No 4

2 | Aluminium shop front doors opening average size 1600
x 2720mm high complete with 6.38mm safety glazing.
built on the average frame size 2480 x 3450mm high
per the drawings. (measurements to be confirmed on
site before installation)

No 3

Carried Forward R
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Brought Forward R

Aluminium shop front doors opening average size 1600
x 2720mm high complete with 6.38mm safety glazing.
built on the average frame size 4040 x 3555mm high
per the drawings. built on two fixed panes of average
size, 1220 x 3555mm high with fixed panes size two
number 1220 x 835mm, 1220 x 1780mm high
(measurements to be confirmed on site before
installation)

No 2

Aluminium shop fixed front panes with 6No. top outward
opening panes of average size 1347 x 941mm high,
built on 6No. bottom fixed panes of average size 1347 x
889mm high with 6.38mm safety glazing. built on the
average frame size 4040 x 3810mm high per the
drawings. (measurements to be confirmed on site before
installation)

No 4

ALUMINIUM DOORS, FRAMES, etc

Single/double french aluminium doors, finish: power
coated aluminium type with glazing: 6.38mm clear
safety glass with Max 5.8 U-Value and Max 0.84 SGHC
to SABS std including door frame or similar approved.

Average Door frame size 1800 x 2400mm overall
comprising four fixed light size 900 x 1200mm high. No 8

Shower doors, size 813 x 2032mm high complete with
glazing. No 2

ALUMINIUM WINDOWS, FRAMES, etc

Top hung opening out with fixed glazing: finish-powder
coated aluminium. frame: powder aluminium frame,
glazing: 6.38mm clear safety glazing to SABS
STD.complete with all ironmongery, and fixed in position
including all packings, spacers, sub-frames and fixings
etc., and sealed all round with poly sulphide sealant:

Window panel, average size 600 x 900mm high overall
comprising 1No. top hung outward opening sashes, and
1No. infill panels including friction hinges and casement
stays. including burglar bars, to spec. or similar
approved. etc. - (measurements to be confirmed on site
before installation) No 10

Carried Forward R
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Brought Forward

Window panel, average size 1800 x 1200mm high
overall comprising 2No. top hung and bottom outward
opening sashes, of average size: 1800 x 645mm high
panels including friction hinges and casement stays.
including burglar bars, to spec. or similar approved. etc.
- (measurements to be confirmed on site before
installation)

Window panel, average size 1200 x 1200mm high
overall comprising 1No. fixed pane including friction
hinges and casement stays. including burglar bars, to
spec. or similar approved. etc. - (measurements to be
confirmed on site before installation)

PRESSED STEEL DOOR FRAMES

1,6mm Single rebated frames suitable for half brick
walls

Frame for door 900 x 2100mm high

1.6mm Single rebated frames suitable for One brick
walls

Frame for door 900 x 2100mm high
Frame for door 1600 x 2100mm high

SUNDRY STAINLESS STEELWORK

Corner protectors, dividing strips, etc

30 x 3mm Flat section brass dividing strips between
different floor finishes

LOUVRED

DRA-191 - Aluminium Framed Louvred Door set with
natural

Door average size 600 x 1870mm high (measurements
to be confirmed on site before installation)

STAINLESS STEEL DOOR

Carried Forward
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Brought Forward

External steel door for refuse area: to be painted mild
steel frame: colour to be determined on site.

Door size 1000 x 1600mm high

STEEL ROLLER SHUTTERS ETC

"Galvanised " GRS-341: Manually Operated Services
Counter Roller Shutter Door: Finish; Factory Finish as
Delivered per the Architect spec. or similar approved

Chain operated slatted roller shutter average size 1800
x 1000mm high opening

Carried Forward to Summary of Section No. 2
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Item Unit | Quantity Rate Amount
No

SECTION No. 2

BILL NO. 12

STRUCTURAL STEELWORK

NOTES:

Tenderers are advised to study the "specification of
materials and methods to be used" (EP/ASC Revision 0)

Mass: The mass of all structural steelwork includes for
all caps, bases and connections; is calculated nett in
accordance with the mass lists of the South African
Institute of Steel Construction wherein no allowance is
made for rolling margins, rivets, black bolts, nuts,
washers, distance pieces, packing, additional material in
welding, decorative or protective treatments, nor for
constructional aids, binding wire and waste. If the mass
of any steel actually used exceeds the mass in the
above mentioned lists this additional mass shall be
entirely to the contractor's account and the masses to
be used on this contract will be strictly in accordance
with these lists.

Prices: The prices for structural steelwork are to include
for all neccessary cutting to lengths, shaping, holing,
tapping, threading, forging, turning, welding and filing
smooth as well as for cutting, for threading where
neccessary and for transporting to site, assembling,
hoisting and fixing to the required levels. All rails, etc.,
described as continuous are to be in long lengths with
flush welded joints. All screwed work is to have full
threads. Where welding is stated this is to be continuous
unless otherwise described.

The contractor shall check all dimensions on site as he
shall be held solely responsible for work manufactured
to incorrect sizes.

Structural steel shall be Grade 43, and where welding is
stipulated this shall be 6mm continuous fillet welds.

Carried Forward R
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The contractor shall submit his 'Shop Drawings' to the
engineer in duplicate and must receive written approval
thereof before commencing with the work.

All structural steelwork is to be mechanically wire
brushed and primed with one coat of grade 1 Red Lead
Primer to a dry film thickness of minimum 30 microns.
After erection all damaged areas shall be wire brushed
and patch primed.

ROOF STRUCTURE

The following steel columns, rafters and beams in
frames hoisted and bolted together in position
approximately 9,500m above finished floor level.
members with welded plates and angle sections in
connections:

406 x 140 x 67kg/m UB Rafter

PC 230 x 90 PFC False Rafter

200 x 75 x 20 x 3,0 CF lipped channel in purlin.
150 x 75 x 20 x 2,5 CF lipped channel in purlin.
40 x 40 x 4L SAG Angle

BOLTS, etc.

Holding down bolts:

Provide the Provisional Amount of R 25 000.00 (Twenty-
five Thousand rands) for bolts, fasteners, etc.

Ancillary members:

70 x 70 x 6L X - Bracing
70 x 70 x 6L Knee Bracing
100 x 4,0 CHS eaves knee

100 x 4,0 CHS eaves tie

Carried Forward
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Sundries:

Dry pack grouting 25mm thick under steel base plate to
top of column size 400 x 300mm.

Box in formwork to form pocket size 200 x 50 x 100mm
deep on top of concrete wall beam.

PAINTING

Prepare and apply one coat universal undercoat and
two coats high gloss enamel paint to:

Surfaces of structural steel.
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Item Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 13

PLASTERING

NOTE:

Tenderers are advised to study the "specification of
materials and methods to be used" (EP/ASC Revision 0)

SCREEDS

Screeds on concrete

1 | 30mm thick on floors to receive porcelain/ceramic floor
tiles/carpeting, etc. m2 1,085

2 | 30mm thick on floors to receive waterproofing m2 345

3 | CR-141: Self-Leveling Screed Average 20mm thick
single pack rapid hardening cement based screed on
min. of 25MPa substrate. Prime prepared substrate with
2No coats acrylic primer, allow to dry before applying
screed.
Apply self-leveling screed with a steel trowel in strict
accordance with the manufacturer ’s recommendations.
m2 538

INTERNAL PLASTER

Two coats plaster with smooth Rhinolight finish on
brickwork

4 | On brick walls m2 1,621
5 | On narrow widths m2 162

Two coats plaster with smooth Rhino light finish on
partitioning, Ceiling, etc.

6 | Soffit below ceilings to be ryhinolite m2 415

GRANOLITHIC FINISH

Carried Forward R
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Brought Forward R

Untinted granolithic finish

150mm High coved skirting against walls. m 125
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Section No. 2
Bill No. 13
Plastering

By Botsang and Associates Consulting (PTY) Ltd

-77-



Construction of the Seoding Community Hall
for the Ga-Segonyana Municipality

Item Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 14

TILING

NOTES:

Tenderers are advised to study the "specification of
materials and methods to be used" (EP/ASC Revision 0)

SUPPLEMENTARY PREAMBLES

Description of tiles shall be deemed to include straight
and splayed cutting and waste

WALL TILING

White Glazed tiles: size 200 x 200 x 6mm (P.C
allowance of R 100.00/m2 excludes V.A.T. but includes
delivery to site), includes waste, laying, supply and fixing
with an approved adhesive and jointing in tinted "Tal"

grout to:
1 | On walls m2 265
2 | On narrow widths m2 27
3 | On splashbacks, etc. m2 112

FLOOR TILING IN PATTERNS

FLF-235 1200 x 600mm Porcelain Floor Tiles 1200 x
600mm x 12mm thick, full bodied porcelain floor tiles
bedded on cement based powder adhesive and self-
levelling screed topping. (P.C allowance of R
150.00/m2 excludes V.A.T. but includes delivery to
site),Thickness within a range recommended by the
manufacturer. Grouting to be cement based powder
grout with 3mm max. Joint width in accordance with the
tile manufacturer ’s recommendations. Colour to
architect's approval.

4 | On floors m2 260
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Brought Forward R
In narrow widths m2 35

FLF-232: 600 x 600mm Porcelain Floor Tiles 600 x
600mm x 12mm thick full bodied porcelain floor tiles.
Colour to architect's approval. (P.C allowance of R
100.00/m2 excludes V.A.T. but includes delivery to site),
Bedded on cement based powder adhesive and
thickness within a range recommended by the
manufacturer.Grouting to be cement based powder
grout with 3mm max joint width in accordance with the
tile manufacturer’'s recommendations. Colour to
architect's approval. to:

On floors m2 224
In narrow widths m2 26

SKIRTINGS, ETC

300mm x 300mm full body on adhesive to supplier's
specification m 1,230
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Item Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 15

PLUMBING AND DRAINAGE
(PROVISIONAL)

PREAMBLES
NOTES:

Tenderers are advised to study the "specification of
materials and methods to be used" (EP/ASC Revision 0)

RAINWATER GOODS

125mm x 100mm x 0.6mm thick galvanised steel gutter
and down pipes fixed to manufacture's details

1 | Rectangular section eaves gutters with 20mm
overlapping joints sealed with and including bitumen
impregnated foam plastic joint sealing strip and riveted

at 20mm centres m 63
2 | Extra for stopped end No 6
3 | Extra over for outlet for 100mm diameter uPvc downpipe No 6

uPVC or equally approved / galvanised rainwater pipe.
to the end's spec.

4 | 100mm Diameter Rainwater down pipes build into
concrete coloumns m 75

5 | Extra for shoe
No 6

6 | Extra over downpipe for 600 mm eaves offset No 6

"Fullbore" cast iron outlets including joint to uPVC pipes,
adaptors, etc.:

7 | 150mm Diameter side type outlet with domical grating,
jointed to uPVC pipe and set in top of concrete slab. No 8
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SANITARY FITTINGS

Vitreous china close coupled wash-down suite colour:
white, comprising 90Deg. outlet open rim pan and
matching 6 litre top dual flush cistern including lid and
fitments, with thermo-set seat.

Ceramic fire clay drop-in vanity basin, colour: white,size
595 x 455mm including chain stay hole fitted into
opening in vanity top (elsewhere specified) and sealed
with silicone sealant where basin rim meets vanity top.

GRAB RAILS, etc.

Grab rail, All stainless steel grab rails to have
concealed fixings. To be fixed in position to
manufactires specification and details.

SHOWER HEADS, etc.

Stop tap with arm and shower rose or similar, complete.

Shower heads, etc.

URINALS, ETC

White vitreous china wall mounted top inlet size 600 x
385 x 380mm including 38mm chromium plated domical
grating , flush valve, fixed on and including two hanger
brackets and urinal division fixed with and including
fixing screws and hanger bracket, etc.

Urinal, complete, etc.

CHROME PLATED WASTE UNIONS, ETC. (Supply &
Fit

32mm Basin waste union

38mm Sink waste union

WASTE UNIONS, TRAPS ETC.
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Brought Forward

The following sanitary fittings to SABS specifications,
etc.

32mm Chromium plated bottle trap.
38mm Shower "P" trap.
40mm Urinal "P" trap fixed to 40mm uPVC pipe.

Rubber

40 x 40mm Deep seal "P" or "S" trap
32mm Deep seal flexitrap.

38mm Combination "S" trap.

Gulleys:

200 x 200mm gulley assembly and joining to fitting and
Upvc pipe.

WASTE UNIONS, ETC. (Supply & Fit)

32mm Basin waste union

38mm Sink waste union

Chromium plated

Chromium plated bottle trap, etc.
Anti-theft plug

TAPS, VALVES, ETC

Basin mixer - Short, etc.
15mm raised nose pillar taps
15mm 121RB stopcock
20mm 131RB stopcock

50mm 1001/125RB fullway gate valve
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Shower mixer including arm and head or similar
approved

Sundries

15mm Halfway ball-o-stop and joints to copper pipe
35mm In-line strainer

22mm Masterflo | pressure reducing valve

Testing

Allow for testing the whole of the water supply
installation

SINKS, etc.

Standard double bowl sink 1850 x 650 x 1060mm high
with tublagalvanised rack unit, type to be installed to
manufacturer's details and specification, complete with
fitments and fixings. etc.

Galvanised rack Sink, complete.

SANITARY PLUMBING

Upvc pipes

40mm pipes fixed to walls, concrete, etc
50mm pipes fixed to walls, concrete, etc
110mm pipes fixed to walls, concrete, etc

Extra over pipes for fittings

40mm Plain Bend
40mm Access bend
40mm Junction

40mm diameter 2 way vent valve
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50mm Bend
50mm Junction
50mm Access bend
50mm Access Junction
110mm Access bend
110mm Plain bend
110mm Pan connector
110mm Reducing junction
100mm diameter Two way vent valve

Testing

Allow for testing the whole of the sanitary plumbing
installation

WATER SUPPLY

HOT AND COLD WATER AND FIRE SERVICE
RETICULATIONS

Medium class galvanised steel pipes/copper to SABS
62, with screwed ends, to walls , etc.:

15mm Diameter pipe.
20mm Diameter pipe.
25mm Diameter pipe.

Extra over galvinised steel/copper pipes for screwed
fittings:

15mm Fitting.
20mm Fitting.

25mm Fitting.
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Laid in ground not exceeding 1m deep including
excavations, bedding, backfilling, compaction and
disposal of surplus material:

25mm Diameter pipe.

Extra over uPVC pipes for uPVC solvent weld or ring
seal fittings:

32mm Plain bend.

32mm Access bend.
40mm Plain bend.

40mm Access bend.
40mm Access junction.
TESTING

Testing water pipe system

FIRE FIGHTING EQUIPMENT

Extinguishers including initial charge and setting up in
position:

9kg dry chemical powder fire extinguisher

Fire hose reel with 30m plastic hose, chromium
plated stopcock, shut-off nozzle and wall bracket

ELECTRIC WATER HEATERS

10 Litre floor/wall electric water heater, etc.

100 Litre electric water heater in ceiling including for
geyser tray, all hot and cold water pipework and fittings,
pressure reducing valves, vacuum breakers, in-line
strainers, overflow pipes, etc
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Item Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 16

GLAZING

PREAMBLES

NOTES:

Tenderers are advised to study the "specification of
materials and methods to be used" (EP/ASC Revision 0)

All glazing to comply with SABS 1263 Part 3:1998. Light
and ventilation to comply with Part O if NBR 0400

TOPS, SHELVES, DOORS, MIRROR ETC

4 mm Silvered float glass copper backed mirrors
with polished bevelled edges fixed with double
sided adhesive tape to and including painted
supawood sub-frame approximately 350 x 900 mm
fixed to and including galvanised angle section
cleats/brackets

1 | MIR-112: 600mm Mirror : 600 x 600mm plate glass
mirror glass with bevelled edges, fixed with double sided
tape.

No 2

2 | MIR-113: 900mm Mirror: 600 x 900mm plate glass
mirror glass with bevelled edges fixed with double sided
tape.

No 6

3 | MIR-114: 900mm Mirror - Full Width : 900mm x full width
Plate glass mirror glass bathroom vanity with bevelled

edges fixed with double sided tape.
No 4
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SECTION NO. 2

BILL NO. 17

PAINTWORK

PREAMBLES

NOTES:

Tenderers are advised to study the "specification of
materials and methods to be used" (EP/ASC Revision 0)

PAINTWORK ETC TO NEW WORK

ON FLOATED PLASTER

Prepare and apply one coat professional plaster primer
and two coats acrylic PVA paint suitable for washing
with a mild detergent and with a mat finish. Provide 1
coat alcaline resistant 100% pure acrylic fillercoat.
Spread rate 6m square per liter.

1 | On internal walls m2 1,621
2 | On narrow widths not exceeding 300 mm wide m2 162
ON WOOD

Three coats clear varnish

3 | On doors - (Internal-External) m2 210

METAL SURFACES

Spot priming defects in pre primed surfaces with zinc
phosphate metal primer, one coat universal undercoat
and two polyurethane velvet enamel paint

4 | On door frames m2 125
5 | Balustrades, etc (both sides measured over the full flat
area) m2 120
Carried Forward R
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Down pipes, gutters etc

SMOOTH CONCRETE SURFACES WITH

One coat alkali resistant plaster primer and two coats
PVA acrylic emulsion paint on

Ceilings and beams m2 611

32 x 219mm Fascias and barge boards m 120
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Item Quantity Rate Amount
No

SECTION NO. 3

BILL NO. 1

EXTERNAL WORKS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Nature of ground

The nature of the ground is assumed to be loose sandy
material, therefore "earth", but possibly interspersed with
"hard rock" or "soft rock"

PAVING
Foundations

Excavation, Filling, etc

Excavation in earth not exceeding 1.5m deep

1 | 300mm deep to remove topsoil and stockpile on site to
reuse in beams m3 105

Extra over all excavations for carting away

2 | Surplus material from excavation and/or stock piles on
site to a dumping site to be located by the contractor m3 105

Extra over bulk excavations in earth for excavation in

3 | Soft rock m3 71
4 | Hard rock m3 71

Earth filling supplied by the contractor under paving, etc

5 | Construct berm from stockpiled material with 93%
compaction m3 105

6 | Oversite of 150mm G5 imported material selected
gravel material with 95% compaction m3 105

Carried Forward R

Section No. 3
Bill No. 1
External works

By Botsang and Associates Consulting (PTY) Ltd

-90-



10

11

12

Brought Forward

Compaction of surfaces

Compaction of ground surface under pavings, etc
including scarifying for a depth of 150mm, breaking
down oversize material , adding suitable material where
necessary and compacting to 93% MOD AASHTO
density

Insecticide / Weed killers Protection

Soil insecticide/weed killers, mixed and applied strictly in
accordance with the manufacturers instructions under:

Under Paving

Prescribed density tests on filling

Allow the amount of R 5 000.00 (Five Thousand Rand)
for tests as prescribed by the Engineer and to his
approval

River-sand/Filling Under Paving

Supply and place 20mm thick river-sand bedding with
sand swept into joints including preparation of ground or
filling, etc .

Paving

Supply and place 60/80 mm thick "Infraset Masoniqua"
light grey paving blocks - layed in herringbone pattern.
or similar approved concrete paving blocks on 20mm
thick river-sand bed with sand swept into joints including
preparation of ground or filling, etc. (to be confirmed by
engineer)

Allow for cutting of concrete blocks

Precast Concrete Kerbs:
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Precast concrete finished smooth on exposed
surfaces including bedding, jointing and pointing

Vertical mountable barrier kerb 150 x 250mm high figure
7 with 150 x 150 x 300mm unreinforced concrete
haunching at back of each joint, with 1:4 cement mortar
bed of size 400 x 40mm high, including excavation,
backfilling, etc

Concrete

Concrete edge beam of 20Mpa/19mm cast against
excavated surfaces, etc.

MAIN HOLE, etc

Shallow type manhole not exceeding 2000mm deep to
invert level formed of precast concrete components all
bedded and joined with approved watertight joints, the
chamber comprising 1050mm internal diameter x 67mm
wall thickness rings, the bottom ring set on and including
100mm thick 20Mpa/19mm mass concrete base
projecting 75mm behind external face of chamber ring
and sealed to ring with 75mm wide x 125mm high
20Mpa/19mm mass concrete triangular fillet complete
with precast concrete medium duty cover and frame
comprising 125mm thick x 67kg frame and 125mm thick
X 66kg cover, complete with and including necessary
step irons, 20Mpa/19mm mass concrete benching in
bottom with top surface to falls and finish smooth with
(1:1) cement plaster, 150mm vitrified clay channels,
channel bends, channel junctions, etc. additional
excavations and backfilling compacted to 93% modified
AASHTO density

Manhole exceeding 1000mm and not exceeding
1500mm deep

REINFORCED CONCRETE

25MPa/19mm Concrete:

In Footing for Water tank support

STEEL FOR WATER TANK SUPPORT
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Steel Structure for Water Jojo Tank Support

Steel for water tank support
JOJO TANK
Supply and Installation of The 10 000L JoJo Tanks,

inclusive of 1.1 booster pump with controller, pump
cover, suction hose kit 32mm, float valve Kit, etc.

Supply and Install Jojo Tank, including water pumps,
etc.

SEPTIC TANK

Construction of the Septic tank, including tanks inlet and
out let pipes, transfer pipes between internal chambers,
vent pipes and access main hole so that tank can be
maintained and cleaned out., this per the engineer, etc.

Tank, etc.

Bulk Excavation for tank

Excavate in all materials for open face excavation for
the tank, backfill, compact and dispose of surplus
materials as ordered

Mass concrete with a coarse aggregate of 199mm and
a minimum compressive strength of 20Mpa at 28

days

Base Concrete for tank

Filling:

Filling (G6) from excavations to sides of tank, etc.,
compacted to 95% modified AASHTO density

GUARD ROOM

Allow for the Guard room, specifications and drawings
to the Architect, (measurements to be confirmed on site)

Guard room (allowance for profit and attendance, all
inclusive)
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BORE HOLE

Allow for the Drilling, equipping of a bore hole complete
and supply to the storage (measurements to be
confirmed on site)

Supply and equipment borehole drilled on site with a
new borehole pump, interconnecting pipework to the
break tank c/w electrical installation. (allowance for profit
and attendance, all inclusive)

BOUNDARY STEEL FENCE, etc

EXCAVATIONS

Excavation in earth not exceeding 2m deep

Trenches

Compaction of surfaces

Compaction of ground surface under floors etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 93% Mod AASHTO
density

UNREINFORCED CONCRETE

25MPa/19mm concrete

Strip footings/Bases

EXTERNAL DIAMOND FENCE

Supplying and installation of a Diamond Mesh Fence,
comprising and panels of 3m long and 1.8m high. (this
per the engineer/architectural specifications)

Diamond Mesh Fence, comprising of 3m long panels
and 1.8m high. etc. or similar approved

GATES
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Supply and install 1.1m x 1.8m high security gate Type
'B'_including, corrosion protection (galvanising), gate
posts, struts, to match above fence , padlocked. Also
refer specification supplied for Steel Fencing.

Single Gate

Manual Operated Double Gate
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Construction of the Seoding Community Hall
for the Ga-Segonyana Municipality

FINAL SUMMARY

Section Page L
No ag
1 | Preliminaries and General 49
2 | Seoding Hall Community U e .-
3 | External Works N e ..
Sub-total - 1 -

ELECTRICAL INSTALLATION
(Brought forward - Part B) - to be confirmed by Engineer
(Value-Added Tax Excluded) Item

Sub-total - 2 R

CONTINGENCIES

Allow for Four Percent (4%) on the sub-total above for
Contingencies to be used at the discretion of the
Principal Agent and to be deducted in whole or in part if

not required R
Sub-total - 3 R
Value Added Tax (15%) R
TOTAL TO TENDER R

Carried to Form of Tender R

By Botsang and Associates Consulting (PTY) Ltd

-96-



